
Michigan Street Bridge cost estimates in millions of dollars

New 
bridge

Bridge 
rehabilitation

ROW 
acquisition

Building 
acquisition

Approach 
roadways

Utility 
relocation Dredging Total Cost

WisDOT 
funds

DOT Decision 0.00 11.38 0.00 0.00 0.00 0.00 0.00 11.38 11.38

Option A 21.77 11.38 0.61 2.02 0.93 0.60 0.00 37.31 21.77

Option B 21.77 11.38 0.61 2.02 0.93 0.60 0.00 37.31 11.38

Option C 26.92 11.38 0.25 0.00 2.20 1.40 2.83 44.98 21.77

Option D 26.92 11.38 0.25 0.00 2.20 1.40 2.83 44.98 11.38



Local/other 
funds

0.00

15.54

25.93

23.21

33.60


