

WisDOT 2007 Construction Package Addenda #2

October 16, 2006

The following changes are in addition to the original packages and Package Addenda #1:

Northeast Region

- Package #22L
 - Let date: May 8, 2007
 - Anticipated number of staff: 1
- The following packages will no longer need consultant staff: #25L
- Package #23, Project IDs 4996-01-12 & 4199-01-71
 - Let date: May 8, 2007
 - Anticipated number of staff: 1 and one part-time.
- Package #26L, Project ID 4857-06-70 move into package 43L (new package below)
 - Support staff: No
 - Anticipated number of staff: None
- Package #27L, Project ID 4857-06-70 move into package 43L (new package below)
 - Anticipated Construction Cost: \$1,000,000 - \$1,999,999
 - Let date: May 25, 2007
 - Anticipated number of staff: 1 and one part-time.
- The anticipated number of staff:
 - "One part time" on the following packages: #27L, #28L, #29L, #30L, #31L
 - "1 and one part time" on #32L
 - "1" on #33L
- Package #34L
 - Let date: May 8, 2007
 - Anticipated number of staff: One part-time.
- Package #35L: Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Northeast Region, con't

- New packages #41L-46L:

CONSULTANT PACKAGE NO. 41L

Project I.D. #1 **4987-02-15**
Highway/Street: Day Street
Termini/Location: Harvey – Elizabeth Street, City of Green Bay
County: Brown
Length: 0.15
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open to local traffic.

Letting Date: May 8, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Roadway reconstruction, including concrete pavement, storm sewer, curb and gutter, base course, pavement marking and signing.

Complexity Level: Simple

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: None

Required Certification: Concrete

Duties: Inspection, Material Testing, and Construction Management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. 42L

Project I.D. #1 **6027-03-71**
Highway/Street: CTH N
Termini/Location: Emons and Buchanan Road Intersection
County: Outagamie
Length: Intersection
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detoured, open to local traffic.

Letting Date: July 25, 2007

Anticipated Construction Cost: \$250,000 - \$ 499,999

Project I.D. # 2 **4984-01-46**
Highway/Street: Lake Park Road
Termini/Location: Plank Road to Kensington Road
County: Calumet
Length: 0.42 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open to local traffic

Letting Date: March 13, 2007.

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Roadway and Bridge Reconstruction, including concrete pavement, aggregate, storm sewers, curb and gutter, base course, pavement marking and signing. Roundabout construction.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Yes, Concrete.

Duties: Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at groesing@tokiandassociates.com.

CONSULTANT PACKAGE NO. 43L

Project I.D. #1 4808-03-71

Highway/Street: Minnesota Avenue Bridge and Approaches
Termini/Location: Bridge Over Anderson Creek
County: Fond du Lac
Length: 0.08 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed to traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$ 250,000 - \$ 499,999

Project I.D. #2 4857-06-70

Highway/Street: Reinhardt Road
Termini/Location: 0.3 Miles East of Junction CTH V
County: Fond du Lac
Length: .01 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Detoured Road

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge Construction.

Complexity Level: Simple Bridge

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: One part time

Required Certification: Yes, concrete and aggregate

Duties: Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. 44L

Project I.D. # 1 **4342-04-71**
Highway/Street: CTH G
Termini/Location: Long Road to Taus Road
County: Manitowoc
Length: 1.0 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detoured road, open to local traffic

Letting Date: July 25, 2007.

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Roadway and construction, including pavement, grading, and base course.

Complexity Level: Simple

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: One part time

Required Certification: Yes, concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. 45L

Project I.D. #1 **4984-01-30**
Highway/Street: CTH AP
Termini/Location: STH 441 to USH 10
County: Winnebago
Length: 1.68 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Roadway reconstruction, including concrete pavement, curb and gutter, base course, pavement marking and signing.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: One

Required Certification: Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or at e-mail at groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. 46L

Project I.D. #1 **4378-06-71**
Highway/Street: Moede Lane Bridge and Approaches
Termini/Location: NA
County: Kewaunee
Length: 0.07 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Detoured, temporary bypass.

Letting Date: March 13, 2007

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge Replacement

Complexity Level: Low - Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: None

Required Certification: Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail
groesing@tokiandassociates.com

Southeast Region

- Package #5: The let date for both projects will be May 8, 2007. The anticipated contract cost for Project ID 1410-63-70 is changed to \$500,000 - \$1,000,000.
- Package #9: Consultant staff will no longer be needed as the project was postponed.
- New package:

CONSULTANT PACKAGE NO. 25

Project I.D. #1 **1381-02-70**
Highway/Street: Mequon Road (STH 57/STH 167)
Termini/Location: 1000' West of Cedarburg Road – I 43
County: Ozaukee County
Length: 3.346 Mi
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Open to traffic - Staged

Letting Date: May 8, 2007

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Roadway items, HMA Pavement, intersection signalization, intersection modifications, bridge overlay, base patching, some curb and gutter.

Complexity Level: Medium

Associated Contracts: None

Restrictions: Railroad crossing must be constructed 2008.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate and concrete sampling

Duties: Construction administration, inspection, materials sampling and testing, public relations and bridge inspection

For more information, contact: Beth Blum at (262) 548-8644.

Southwest Region

- Package #11 will not need consultant staff.
- Package #12: A Project Manager will not be needed, the anticipated number of staff changed from 1-3 to 1-2, required duties will not include Project Administration.
- Packages Dane No. 4, Green No. 3, Rock No. 3 and Rock No. 4 will not need consultant staff.
- Columbia No. 1 - Let date for ID 6199-00-74 changed from May 8, 2007 to March 13, 2007.
- Grant No. 2 - Let date for ID 5233-00-71 changed from May 8, 2007 to March 13, 2007.
- Green No. 2 - Let date for ID 5318-00-72 changed from March 13, 2007 to May 8, 2007.
- Lafayette No. 2 - Let dates for ID 5671-00-74 and ID 5675-00-72 changed from March 13, 2007 to May 8, 2007.
- Rock No. 2 - Let date for ID 5972-00-72 and ID 5972-00-73 changed from March 13, 2007 to May 8, 2007.
- Dane No. 2 - Added ID 5658-00-72.
 - Let date for Project ID 5909-00-72 changed from March 13, 2007 to May 8, 2007.
 - Added the following project, changed 5909-00-72 to project #2:

Project I.D. #1 5658-00-72

Highway/Street: CTH PB, STH 92 – CTH A Road
Termini/Location: West Branch Sugar River Bridge & Approaches #B-13-047
County: Dane
Length: N/A
Project Type: Deck Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: May 8, 2007

Anticipated Construction Cost: \$100,000-\$249,999
Restrictions: CTH PB – All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15.

- Monroe No. 1 – Added the following project:

Project I.D. #7 5127-00-70

Highway/Street: CTH T, STH 131 – STH 71 Road
Termini/Location: Morris Creek Bridge
County: Monroe
Length: N/A
Project Type: Bridge
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: August 14, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Northwest Region

- Package #13:
 - Removed Project ID 8313-04-71
 - Change Major Items of Work to: 8317-01-71: Structure, grading, subbase, base aggregate dense & asphaltic pavement.
8815-01-73 & 8816-00-70: Milling, base aggregate dense & asphaltic pavement.
 - Change Restrictions to: 8317-01-71: Trout stream. No in-stream related construction between September 15 & April 15.
 - Add the following project:

Project I.D. #1 8816-00-70
Highway/Street: CTH B
Termini/Location: USH 63 – CTH V
County: Barron
Length: 9.6 Miles
Project Type: Pavement Replacement, LFA
Urban and/or Rural: Rural
Traffic Control: Road open to through traffic – moving operations

Letting Date: April 25, 2007

Anticipated Construction Cost: \$750,000-\$999,999

- Package #16:
 - Add the following project:

Project I.D. #3 8343-05-71
Highway/Street: Delta/Drummond Road
Termini/Location: USH 63 – CTH H
County: Bayfield
Length: Approximately 7 miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic

Letting Date: August 14, 2007

Anticipated Construction Cost: \$2,000,000-\$2,999,999

- Change Major Items of Work to: 8354-05-71 & 8753-04-71: Structure, grading, base aggregate dense, asphaltic surface & rip rap.
8343-05-71: Milling, grading, base aggregate dense, asphaltic pavement.
- Change Anticipated Number to: 1–2

Northwest Region, con't

- Package #17:
 - Project ID 8742-01-71: Let Date changed from April 10 to May 8, 2007

- Package #22:
 - Project ID 8998-24-71:
 - Let Date changed from March 13 to May 8, 2007
 - Change Support Staff Required to: No, Supplied by City of Superior
 - Change Anticipated Number to: N/A

- Package #23:
 - Remove Project ID 7995-02-06
 - Project ID 7995-02-10: Let Date changed from April 10 to June 12, 2007
 - Change Major Items of Work to: 7995-02-03: Grading, base aggregate dense & asphaltic pavement.
7995-02-10: Grading, sanitary sewer, storm sewer, curb & gutter, base aggregate dense & asphaltic pavement.
 - Change Restrictions to: 7829-01-70: Existing swallows nests – Bridge should be removed or netted prior to May 15.
 - Add the following projects to Package #23 from Package #24

Project I.D. #2 7825-02-70
Highway/Street: CTH E, Elk Creek Lake – Eau Claire Road
Termini/Location: Sherman Creek Bridge: B-18-0201
County: Eau Claire
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #4 7829-01-70
Highway/Street: CTH D, Strum – Brackett Road
Termini/Location: Beaver Creek Bridge: B-18-0202
County: Eau Claire
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 13, 2007

Anticipated Construction Cost: \$250,000-\$499,999

- Package #24:
 - Move Project ID 7825-02-70 and Project ID 7829-01-70 to Package #23
 - Change Restrictions to: None
 - Add the following project:

Letting Date: March 25, 2007

- Change Project ID 7867-06-76 within Package #24 to Project I.D. #3

- Add the following project:

Letting Date: May 8, 2007

- Change Complexity Level to: 7890-01-71, 7892-01-71 & 7897-01-72: Low
7897-01-73: Medium
- Change Associated Contracts to: 7897-07-72/73: LFA & Let for same project

Northwest Region, con't

- Package #27:
 - Removed Project ID 8868-03-71
 - Change Major Items of Work to: Structure, grading, base aggregate dense, asphaltic surface, curb & gutter & storm sewer. Bridge on realignment, bridge has skewed & curved alignment.
 - Change Complexity Level to: Medium
 - Change Restrictions to: Start after June 1. Complete by Labor Day, due to proximity to school.
 - Change Anticipated Number to: 1
- Package #28:
 - Project ID 8429-10-71: Let Date changed from March 13 to May 8, 2007
 - Add the following projects:

Project I.D. #2 8785-08-71
Highway/Street: CTH O
Termini/Location: Singer Road - Fedke Road
County: Rusk
Length: 1 Mile
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic

Letting Date: July 10, 2007

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 8794-10-71
Highway/Street: CTH G
Termini/Location: CTH P - Old G Hill Road
County: Rusk
Length: .33 Mile
Project Type: Recondition, LFA
Urban and/or Rural: Rural
Traffic Control: Road open to local traffic

Letting Date: February 25, 2007

Anticipated Construction Cost: \$500,000-\$749,999

- Change Project ID 8456-05-71 within Package #28 to Project I.D. #4
- Change Project ID 8461-04-71 within Package #28 to Project I.D. #5
- Change Major Items of Work to: 8429-10-71 & 8456-05-71: Structure, grading, base aggregate dense & asphaltic surface.
8785-08-71 & 8794-10-71: Grading, base aggregate dense & asphaltic pavement.
- Change Anticipated Number to: 1-2