

2004 CONSTRUCTION ENGINEERING SERVICES for WISDOT
TRANSPORTATION DISTRICT 1
CONSULTANT PACKAGE NO. DANE RURAL 1

Project I.D. **1640-01-72**
Highway/Street: USH 14
Termini/Location: Wisconsin River – Mazomanie Road
County: Iowa & Dane
Length: 12.23 miles
Project Type: Pavement Replacement
Urban and/or Rural: Rural
Traffic Control: moving operation

Letting Date: November 11, 2003

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Grading, pavement rubblization, crushed aggregate base course, asphaltic concrete pavement, traffic control items & erosion control items.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: aggregate, concrete, asphalt density

Duties: Inspection, initial layout, materials testing, sampling, public relations

For more information contact: Mike Novey, Project Manager (608) 246-5319.

CONSULTANT PACKAGE NO. DANE RURAL 2

Project I.D. #1 5420-00-71

Highway/Street: STH 113
Termini/Location: Knutson Drive – Division Street
County: Dane
Length: 5.35 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Staging, Road Closed

Letting Date: December 9, 2003

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Project I.D. # 2 5420-00-72

Highway/Street: STH 113
Termini/Location: Yahara River Bridge & Approaches
County: Dane
Length: n/a
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: December 9, 2003

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Grading, breaker run stone, reinforced concrete culvert pipes, pavement rubblization, structure, crushed aggregate base course, asphaltic concrete pavement, traffic control items & erosion control items.

Complexity Level: Medium

Associated Contracts: DaneRural3 (ID 5954-02-73)

Restrictions: In stream work is allowed 5/15 – 9/15 & swallow nests have been observed under the existing bridge.

Project Manager Required: No, WisDOT will supply the Project Manager

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: aggregate, concrete, asphalt density

Duties: Inspection, materials testing, sampling, public relations

For more information contact: Mike Novey, Project Manager (608) 246-5319.

CONSULTANT PACKAGE NO. DANE RURAL 3

Project I.D. **5954-02-73**
Highway/Street: CTH M
Termini/Location: CTH Q – STH 113
County: Dane
Length:
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Staging/New Alignment

Letting Date: April 13, 2004

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, breaker run stone, reinforced concrete culvert pipes, pavement
rubblization, concrete curb & gutter, crushed aggregate base course, asphaltic concrete pavement,
traffic control items & erosion control items.

Complexity Level: Medium

Associated Contracts: DaneRural2 (ID's 5420-00-71/72)

Restrictions: None

Project Manager Required: No, WisDOT will supply the Project Manager

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: aggregate, concrete, asphalt density

Duties: Inspection, materials testing, sampling, public relations

For more information contact: Mike Novey, Project Manager (608) 246-5319.

CONSULTANT PACKAGE NO. DANE RURAL 4

Project I.D. **1200-00-72**
Highway/Street: USH 12, South Madison Beltline
Termini/Location: Marsh Road Overpass
County: Dane
Length: 0.90 mi
Project Type: New Bridge and Road Construction
Urban and/or Rural: Urban
Traffic Control: Road Closed, Shoulder and Lane Closures for South Beltline

Letting Date: January 13, 2004

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Bridge construction, grading, earthwork, base course, pavement, storm sewer, curb & gutter, sidewalk, traffic control items, erosion control items, lighting

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, and Asphalt Density

Duties: Inspection, initial layout, materials testing, sampling, and public relations

For more information contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.

CONSULTANT PACKAGE NO. DANE RURAL 5

Project I.D. **1370-01-75**
Highway/Street: STH 16
Termini/Location: Watertown Bypass (Boulder Road Intersection)
County: Dodge
Length: 0.5 mi
Project Type: Highway Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Lane and Shoulder Closures, Moving Operation

Letting Date: May 11, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Grading, earthwork, asphalt concrete pavement, crushed aggregate base course, traffic control items and erosion control items.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, Initial Layout, and Materials Testing

For more information contact: Frederick J. Wisner, P.E. Project Manager (608) 246-3830.

CONSULTANT PACKAGE NO. DANE RURAL 6

Project I.D. #1 1700-00-78

Highway/Street: STH 11, Shullsburg Road
Termini/Location: Benton - Fever River Bridge B-33-105
County: Lafayette
Length: 0.26 mi
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 10, 2004

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. # 2 1700-01-76

Highway/Street: STH 11, Shullsburg Road
Termini/Location: Benton - Shullsburg Branch Bridge B-33-106
County: Lafayette
Length: 0.17 mi
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 10, 2004

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 3 1700-01-77

Highway/Street: STH 11, South Wayne Road
Termini/Location: Gratiot – Spafford Bridge B-33-107
County: Lafayette
Length: 0.22 mi
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: February 10, 2004

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge construction, grading, structure, breaker run stone, crushed aggregate base course, asphalt concrete pavement, traffic control items and erosion control items.

Complexity Level: Medium

Associated Contracts: Project ID #1, #2, and #3 are tied together as one project.

Restrictions: Small mouth bass fisheries and swallow nests have been observed under the existing bridges.

Bridge demolition will be allowed between May 15 and August 15 to account for swallows nesting and work with the potential to adversely

affect the water quality of the stream should be completed between June 15 and September 1 for small mouth bass fisheries.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Aggregate, Concrete, Asphalt density, Sampling

Duties: Inspection, staking, and materials testing

For more information contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.

CONSULTANT PACKAGE NO. DANE RURAL 7

Project I.D. **5411-01-61**
Highway/Street: USH 51, East Madison Beltline
Termini/Location: Cottage Grove Road B-8, 210
County: Dane
Length: 0.20 mi
Project Type: Bridge Painting Complete (BPC)
Urban and/or Rural: Urban
Traffic Control: Staging and Lane Closures

Letting Date: March 9, 2004

Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Painting of multi-steel girder bridge, traffic control items and public relations

Complexity Level: High

Associated Contracts: None

Restrictions: Railroad coordination, wetlands

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: None

Duties: Bridge painting inspection and materials testing

For more information contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.

CONSULTANT PACKAGE NO. DANE RURAL 8

Project I.D. **5490-00-71**
Highway/Street: STH 30
Termini/Location: Thompson Road Roundabout
County: Dane
Length: 0.2 mi
Project Type: Highway Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staging and Lane Closures

Letting Date: April 13, 2004

Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Grading, earthwork, base course, surface, pavement milling, crushed aggregate base course, asphalt concrete pavement, traffic control items, erosion control items, curb and gutter, sidewalk, lighting, storm sewer

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No, WisDOT will supply Project Manager

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, staking, and materials testing

For more information contact: Frederick J. Wisner, P.E., Project Manager (608) 246-3830.

CONSULTANT PACKAGE NO. DANE URBAN 1

Project I.D. **1200-00-60**
Highway/Street: Verona Road, City of Madison
Termini/Location: Railroad Overpass – USH 12
County: Dane
Length: 0.68 miles
Project Type: SHRM
Urban and/or Rural: Urban
Traffic Control: No Detour; 1-2 Temporary Lane Closures

Letting Date: May 11, 2004

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Concrete Patches

Complexity Level: Medium

Associated Contracts: None

Restrictions: City ordinance for noise in the evening.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Concrete

Duties: Inspection and materials testing

For more information contact: Mike Rampetsreiter, PDS Project Manager, (608) 246-7917.

CONSULTANT PACKAGE NO. DANE URBAN 2

Project I.D. #1 5992-05-64

Highway/Street: East Washington Avenue, City of Madison
Termini/Location: Blair Street to Thornton Avenue
County: Dane
Length: 1.01 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road open to traffic

Letting Date: January 13, 2004
Anticipated Construction Cost: \$7,500,000 - \$9,999,000

Project I.D. # 2 5992-07-68

Highway/Street: East Washington Avenue, City of Madison
Termini/Location: Blair Street to Thornton Avenue
County: Dane
Length: 1.01 miles
Project Type: Streetscape and Enhancement
Urban and/or Rural: Urban
Traffic Control: Road open to traffic

Letting Date: January 13, 2004
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 3 5992-07-83

Highway/Street: East Washington Avenue, City of Madison
Termini/Location: Blair Street to Thornton Avenue
County: Dane
Length: 1.01 miles
Project Type: Water Main
Urban and/or Rural: Urban
Traffic Control: Road open to traffic

Letting Date: January 13, 2004
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 4 5992-07-84

Highway/Street: East Washington Avenue, City of Madison
Termini/Location: Blair Street to Thornton Avenue
County: Dane
Length: 1.01 miles
Project Type: Sanitary Sewer
Urban and/or Rural: Urban
Traffic Control: Road open to traffic

Letting Date: January 13, 2004
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Excavation, grading, breaker run stone, crushed aggregate base course, storm sewer, sanitary sewer, water main, concrete pavement, asphaltic concrete pavement, concrete

curb and gutter, concrete sidewalk, permanent signing, pavement marking, street lighting, traffic signals, arterial traffic management systems, tree plantings and landscaping.

Complexity Level: High

Associated Contracts: These four projects are tied together as one contract.

Restrictions: These projects are scheduled to have an interim completion date of December 1, 2004 and a final completion date of June 30, 2005.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 4-8

Required Certification: All

Duties: Public involvement, inspection, staking, and materials testing

For more information, contact: Janice Bennett, Consultant Project Manager at (608) 242-8038.

CONSULTANT PACKAGE NO. DANE URBAN 3

Project I.D. **1112-07-74**
Highway/Street: USH 151, IH 90/94 to Sun Prairie Road
Termini/Location: American Parkway to Main Street
County: Dane
Length: 2.038 miles
Project Type: Reconstruction and Interchange Construction
Urban and/or Rural: Urban
Traffic Control: Road open to traffic

Letting Date: July 13, 2004

Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Excavation, grading, base course, concrete pavement, asphalt pavement, storm sewer, curb and gutter, sidewalk, sanitary sewer, water main and bridge construction.

Complexity Level: Medium

Associated Contracts: 1112-07-75 (Water Main), 1112-07-76 (Sanitary Sewer)

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 6-8

Required Certification: All

Duties: Inspection, staking, and materials testing

For more information, contact: Janice Bennett, Consultant Project Manager, at (608) 242-8038.

CONSULTANT PACKAGE NO. DANE URBAN 4

Project I.D. #1 1011-02-83

Highway/Street: USH 51 Interchange/I 39/90/94
Termini/Location: CTH CV to Token Creek County Park Road
County: Dane
Length: 1.124 miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Road open to traffic with ramp detours

Letting Date: March 9, 2004

Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Project I.D. # 2 6020-01-76

Highway/Street: USH 51/Madison to DeForest Road
Termini/Location: Token Creek County Park Road to Reardon Road
County: Dane
Length: 1.471 miles
Project Type: Pavement Replacement and Bridge Redecking
Urban and/or Rural: Urban
Traffic Control: Road open to traffic

Letting Date: March 9, 2004

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Removals, grading, under-drains, base course, concrete pavement, asphaltic pavement, concrete curb and gutter, storm sewer, signing, traffic signals, traffic control, erosion control, bridge redecking, and incidental items.

Complexity Level: Medium

Associated Contracts: These two projects are tied together as one project.

Restrictions: Special restrictions apply to peak travel periods, night-time hours and lane closures.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-5

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, staking, materials testing and public involvement

For more information, contact: Janice Bennett, Consultant Project Manager, at (608) 242-8038.

CONSULTANT PACKAGE NO. NE 1

Project I.D. **1370-00-71**
Highway/Street: STH 16 (Watertown Bypass)
Termini/Location: CTH "R" Intersection
County: Dodge
Length: 0.392
Project Type: Intersection Reconstruction and Traffic Signal Installation
Urban and/or Rural: Rural
Traffic Control: Staged Construction

Letting Date: May 11, 2004

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, base course, asphalt paving, concrete curb and gutter and sidewalk, lighting, traffic signals, pavement marking, landscaping.

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 0.5

Required Certification: Aggregate, concrete, asphalt density

Duties: Construction and material inspection and documentation

For more information contact: Teri Schopp, Project Manager, (608) 516-6467.

CONSULTANT PACKAGE NO. NE 2

Project I.D. **1693-27-75**
Highway/Street: Non-highway
Termini/Location: Concord Park & Ride Lot
County: Jefferson
Length: N/A
Project Type: Park & Ride Lot Construction
Urban and/or Rural: Rural
Traffic Control: N/A

Letting Date: May 11, 2004

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Grading, asphalt paving, lighting, ancillary concrete, pavement marking, landscaping.

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, asphalt density

Duties: Construction and material inspection and documentation

For more information contact: Kurt Johnson, Project Manager, (608) 246-5358

CONSULTANT PACKAGE NO. NE 3

Project I.D. #1 3080-01-71

Highway/Street: USH 12
Termini/Location: USH 12/18 Intersection
County: Dane
Length: 0.241 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged
Letting Date: November 11, 2003

Anticipated Construction Cost: \$100,000--\$249,999

Project I.D. # 2 3080-00-76

Highway/Street: USH 12
Termini/Location: USH 18 —Simonsen Street, Village of Cambridge
County: Dane
Length: 0.707 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detour
Letting Date: November 11, 2003

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. # 3 3575-00-73

Highway/Street: USH 12
Termini/Location: Simonsen Street—STH 26, Cambridge—Ft. Atkinson
County: Jefferson
Length: 8.487 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Detour
Letting Date: November 11, 2003

Anticipated Construction Cost: \$10,000,000--\$12,499,999

Major Items of Work: Earthwork, Concrete Pavement, Retaining Walls
Complexity Level: Medium
Associated Contracts: Lighting Installation by Alliant (Village of Cambridge)
Restrictions: Completion dates for 3080-00-76 (June 30, 2004) and 3575-00-73
(December 10, 2004)
Project Manager Required: No
Support Staff Required: Yes
Anticipated Number: 4-6
Required Certification: All certifications (aggregate, concrete, asphalt)
Duties: Inspection, staking, materials testing

For more information contact: Michelle M. Ellias, P.E., NE Unit Project Manager, (608) 245-2675.
e-mail: michelle.ellias@dot.state.wi.us

CONSULTANT PACKAGE NO. NW 1

Project I.D. **5640-01-74**
Highway/Street: STH 113
Termini/Location: North and South Shore Ferry Approaches
County: Columbia & Sauk
Length: 0.142 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Local Traffic Only

Letting Date: January 13, 2004

Anticipated Construction Cost: \$750,000-999,999

Major Items of Work: Asphalt pavement, storm sewer, base course, curb and gutter

Complexity Level: Medium

Associated Contracts: None

Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete, sampling

Duties: Materials testing, inspection

For more information, contact: Jim Buschkopf, Project Manager – (608) 246-3851

CONSULTANT PACKAGE NO. NW 2

Project I.D. #1 **5971-01-75**
Highway/Street: STH 123
Termini/Location: Broadway Street, City of Baraboo
County: Sauk
Length: 0.27 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Detour - Local Traffic Only

Letting Date: January 13, 2004

Anticipated Construction Cost: \$500,000-749,999

Project I.D. # 2 **5971-01-76**
Highway/Street: STH 123
Termini/Location: Baraboo River Bridge and Approaches
County: Sauk
Length: 0.16 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Detour

Letting Date: January 13, 2004

Anticipated Construction Cost: \$1,400,000

Major Items of Work: Bridge B-56-166, asphalt pavement, storm sewer, base course, curb and gutter

Complexity Level: Medium

Associated Contracts: None

Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Concrete, Sampling

Duties: Inspection, material testing

For more information, contact: Jim Buschkopf, Project Manager – (608) 246-3851

CONSULTANT PACKAGE NO. NW 3

Project I.D. **5573-00-60**
Highway/Street: STH 136
Termini/Location: Baraboo River Bridges and Approaches
County: Sauk
Length: Structures
Project Type: Bridge Deck Overlays (SHRM)
Urban and/or Rural: Rural
Traffic Control: Road open. Stage construction.

Letting Date: November 11, 2003

Anticipated Construction Cost: \$250,000 - \$ 499,999

Major Items of Work: Concrete bridge overlays, concrete bridge approaches, beam guard

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Concrete, aggregate
Duties: Inspection, materials testing

For more information, contact: Mark Westerveld, Project Manager, 608-246-5355,
mark.westerveld@dot.state.wi.us

CONSULTANT PACKAGE NO. NW 4

Project I.D. **1010-00-77**
Highway/Street: IH 39
Termini/Location: Dane County Line – CTH 'CS' (SB)
County: Columbia
Length: 7.0
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Road open, staged construction

Letting Date: May 11, 2004

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Asphaltic concrete pavement, traffic control, beam guard, pavement marking

Complexity Level: Low

Associated Contracts: None

Restrictions: Start date after Labor Day. Daytime work restrictions.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Asphalt density

Duties: Inspection, materials testing

For more information, contact: Mark Westerveld, Project Manager, (608) 246-5355,
mark.westerveld@dot.state.wi.us

CONSULTANT PACKAGE NO. NW 5

Project I.D. **5070-00-75**
Highway/Street: STH 154
Termini/Location: Ela Valley Creek Bridge and Approaches
County: Sauk
Length: Structure
Project Type: Bridge replacement
Urban and/or Rural: Rural
Traffic Control: Detour

Letting Date: April 13, 2004

Anticipated Construction Cost: \$250,000 – \$499,999

Major Items of Work: Structure replacement, concrete bridge approaches

Complexity Level: Low

Associated Contracts: Swallow nesting

Restrictions: None

Project Manager Required: Yes

Support Staff Required: None

Anticipated Number: 0

Required Certification: N/A

Duties: Inspection

For more information, contact: Mark Westerveld, Project Manager, (608) 246-5355,
mark.westerveld@dot.state.wi.us

CONSULTANT PACKAGE NO. SE 1

Project I.D. #1 **1001-03-79**
Highway/Street: I90
Termini/Location: Rock County bridges westbound lane
County: Rock Co.
Length: 14.87 mi.
Project Type: Bridge rehabilitation
Urban and/or Rural: Rural
Traffic Control: Traffic switched to EB side

Letting Date: August 12, 2003

Anticipated Construction Cost: \$7,500,000-\$9,999,999

Project I.D. # 2 **1001-04-73**
Highway/Street: I90
Termini/Location: USH 14- Illinois State Line westbound lanes
County: Rock Co.
Length: 14.87 mi.
Project Type: Pavement Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Paved under traffic

Letting Date: August 12, 2003

Anticipated Construction Cost: \$3,000,000- \$3,999,999

Major Items of Work: Widen and repair existing bridges, overlay I90 with asphalt, traffic control

Complexity Level: High

Associated Contracts: These 2 projects are let as 1 contract.

Restrictions: Many interim dates that need to be met.

Project Leader Required: Yes

Support Staff Required: Yes

Anticipated Number: 4-5

Required Certification: Aggregate, concrete, asphaltic density, sampling

Duties: Inspection, staking, materials testing

For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504.

CONSULTANT PACKAGE NO. SE 2

Project I.D. #1 **1001-02-77**
Highway/Street: IH 90
Termini/Location: USH 14 interchange eastbound ramp
County: Rock
Length: 0.25 mi.
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Constructed under traffic

Letting Date: November 11, 2003

Anticipated Construction Cost: \$750,000- \$999,999

Project I.D. # 2 **1001-02-86**
Highway/Street: IH 90
Termini/Location: USH 14 interchange westbound ramp
County: Rock
Length: 0.25 mi.
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Constructed under traffic

Letting Date: November 11, 2003

Anticipated Construction Cost: \$750,000- \$999,999

Major Items of Work for 1001-02-77/86 grade, base, concrete pavement

Complexity Level: High
Associated Contracts: These 2 projects are let as 1 contract

Restrictions: None

Project Leader Required: No

Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking, materials testing

For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504.

CONSULTANT PACKAGE NO. SE 3

Project I.D. #1 **1704-06-71**
Highway/Street: STH 11
Termini/Location: USH 51 – IH 90
County: Rock
Length: 2.5 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Constructed under traffic

Letting Date: December 9, 2003

Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Project I.D. # 2 **3663-00-71**
Highway/Street: STH 67
Termini/Location: Old CTH P & W intersection
County: Rock
Length: n/a
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: May 11, 2004

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Grade, base, asphaltic pavement

Complexity Level: Medium

Associated Contracts: These 2 projects are let separately but are combined into 1 consultant contract.

Restrictions: None

Project Leader Required: No

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking, materials testing

For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504.

CONSULTANT PACKAGE NO. SE 4

Project I.D. #1 **5990-03-60**
Highway/Street: Local Street
Termini/Location: Beloit Ave. – Jackson St.
County: Rock
Length: n/a
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: February 10, 2004

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. # 2 **5990-03-61**
Highway/Street: Local Street
Termini/Location: STH 351 – Kellogg Ave.
County: Rock
Length: n/a
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Constructed under traffic

Letting Date: February 10, 2004

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Grade, base, concrete pavement

Complexity Level: High

Associated Contracts: These 2 projects are let as 1 contract

Restrictions: none

Project leader Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking and materials testing

For more information contact: Tom Wickus, Construction Project Manager, (608) 882-0504.

CONSULTANT PACKAGE NO. SW 1

Project I.D. **1209-02-73**
Highway/Street: USH 151
Termini/Location: CTH 'D' – STH 126
County: Grant & Lafayette
Length: 7.7
Project Type: New Construction
Urban and/or Rural: Urban and Rural
Traffic Control: Road Closed

Letting Date: March 9, 2004

Anticipated Construction Cost: \$10,000,000 - \$12,499,999

Major Items of Work: Concrete Pavement, OGBC, CABC., asphalt shoulders

Complexity Level: Medium

Associated Contracts:

Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 4 – 6 people
Required Certification: Concrete, Asphaltic Density
Duties: Contract management, inspection

For more information contact: John Delaney, Project Manager, (608) 987-4307.

CONSULTANT PACKAGE NO. SW 2

Project I.D. **1209-02-74**
Highway/Street: USH 151
Termini/Location: Airport Road – CTH 'D'
County: Grant
Length: 4.8 mi.
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: New Alignment, Staged

Letting Date: March 9, 2004

Anticipated Construction Cost: \$10,000,000 - \$12,499,999

Major Items of Work: Common excavation, rock excavation, retaining walls, OGBC, CABC.,
concrete pavement.

Complexity Level: Medium

Associated Contracts:

Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 5 - 7

Required Certification: Concrete, Asphaltic Density

Duties: Contract management, inspection

For more information contact: John Delaney, Project Manager, (608) 987-4307.

CONSULTANT PACKAGE NO. SW 3

Project I.D. **1209-02-75**
Highway/Street: USH 151
Termini/Location: Dickeyville – Airport Road
County: Grant
Length: 2.7 mi.
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: New Alignment, Staged

Letting Date: April 13, 2004

Anticipated Construction Cost: \$12,500,000-\$14,999,999

Major Items of Work: Structures

Complexity Level: Medium

Associated Contracts:

Restrictions:

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Engineer with structures background & construction experience, concrete testing.

Duties: Contract management of structures, and structure inspection

For more information contact: John Delaney, Project Manager, (608) 987-4307.

CONSULTANT PACKAGE NO. FS 1

Project I.D. **2004-01-07**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 1 Counties
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: \$100,000

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work Orders will be written against this Master Contract based on district project needs until March 31, 2005.

Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, staking, and material testing

For more information contact: William L. Oliva, Project Development Supervisor, (608) 246-7911.

CONSULTANT PACKAGE NO. FS 2

Project I.D. **2004-01-08**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 1 Counties
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: \$100,000

Major Items of Work: Varies by Project

Complexity Level: Low

Associated Contracts: Work Orders will be written against this Master Contract based on District Project needs until March 31, 2005.

Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, staking, and material testing

For more information contact: William L. Oliva, Project Development Supervisor, (608) 246-7911.

CONSULTANT PACKAGE NO. FS 3

Project I.D. **2004-01-09**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 1 Counties
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: \$100,000

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work Orders will be written against this Master Contract based on district project needs until March 31, 2005.

Restrictions: Not Applicable

Project Manager Required: No, WisDOT will provide Project Manager.

Support Staff Required: Yes

Anticipated Number: 1-3 people, but will vary by work order.

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, staking, and material testing

For more information contact: William L. Oliva, Project Development Supervisor, (608) 246-7911.

CONSULTANT PACKAGE NO. Traffic 1

Project I.D. #1 **5105-04-94**
Highway/Street: Various Highways
Termini/Location: District Wide Long Line Pavement Marking
County: District Wide
Length: N/A
Project Type: Pavement Marking
Urban and/or Rural: Rural
Traffic Control: Road Open with Single Lane Closures

Letting Date: May 11, 2004

Anticipated Construction Cost: \$250,000-499,999

Project I.D. # 2 **5105-06-94**
Highway/Street: Various Highways
Termini/Location: District Wide Long Line Pavement Marking
County: District Wide
Length: N/A
Project Type: Pavement Marking
Urban and/or Rural: Rural
Traffic Control: Road Open with Single Lane Closures

Letting Date: May 11, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: 4-Inch Epoxy Pavement Marking

Complexity Level: Low

Associated Contracts: None

Restrictions: No lane closures between the hours of 6:00am – 9:00am & 3:00pm – 6:00pm

Project Manager Required: No--WisDOT PM, but consultant project engineer needed

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: None

Duties: Inspection

For more information contact: Mark Jensen, Project Manager, (608) 246-5362.

CONSULTANT PACKAGE NO. Traffic 2

Project I.D. **5105-03-94**
Highway/Street: Various Highways
Termini/Location: District Wide Refurbish Guide Signs
County: District Wide
Length: N/A
Project Type: Install New Type I Signs
Urban and/or Rural: Rural
Traffic Control: Road Open with Single Lane Closures

Letting Date: April 13, 2004

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Type I Signs, Concrete Masonry & High Strength Structural Steel

Complexity Level: Medium

Associated Contracts: None

Restrictions: No lane closures between the hours of 6:00am – 9:00am & 3:00pm – 6:00pm

Project Manager Required: No-WisDOT PM, but consultant project engineer needed

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: None

Duties: Inspection

For more information contact: Mark Jensen, Project Manager, (608) 246-5362.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 1

Project I.D. #1 6992-00-71

Highway/Street: Smith Road Bridge & Approaches, Town of Windsor
Termini/Location: Soo Line Railroad Bridge # B-13-559
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 13, 2004

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. # 2 6992-00-73

Highway/Street: South Street Bridge & Approaches, Village of DeForest
Termini/Location: Yahara River Bridge # B-13-566
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 3 5993-00-72

Highway/Street: Low Road Bridge & Approaches, Town of Middleton
Termini/Location: Black Earth Creek Bridge # B-13-560
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 4 5956-00-71

Highway/Street: Spring Valley Road Bridge & Approaches, Town of Berry
Termini/Location: Branch of Halfway Prairie Creek # B-13-575
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base course, and asphaltic pavement.

Complexity Level: Low.

Associated Contracts: N/A

Restrictions: Smith Road – No construction window. South Street - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. Construction to take place during school's summer break; tentative dates of June 15 to September 1. Low Road - There are existing swallows nests. The bridge should be removed or netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 1. Spring Valley Road - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 2

Project I.D. #1 3679-00-71

Highway/Street: CTH N, Stoughton – IH 90 Road
Termini/Location: Branch Yahara River Bridge & Approaches # B-13-565
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 3622-00-75

Highway/Street: Hillside Road Bridge & Approaches, Town of Albion
Termini/Location: Branch of Koshkonong Creek Bridge # C-13-146
County: Dane
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February 10, 2004

Anticipated Construction Cost: \$0-\$99,999

Project I.D. #3 5992-06-13

Highway/Street: Marsh View Bike Path, City of Madison
Termini/Location: Mayfair Avenue – Corporate Drive
County: Dane
Length: N/A
Project Type: Bike and Ped Path
Urban and/or Rural: Urban
Traffic Control: N/A

Letting Date: April 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 4 5992-06-23

Highway/Street: STH 30 Bike/Ped Underpass Approaches, City of Madison
Termini/Location: Starkweather Creek Bridge B-13-555
County: Dane
Length: N/A
Project Type: Bike and Ped Path
Urban and/or Rural: Urban
Traffic Control: N/A

Letting Date: April 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, including a prefabricated bridge and pipe culverts, grading, base course, asphaltic pavement, lighting, and railroad crossing.

Complexity Level: Medium.

Associated Contracts: ID 5992-06-13 and ID 5992-06-23 are being let together.

Restrictions: CTH N - There are existing swallows nests. The bridge should be removed or netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. Hillside Road - All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15. Marsh View bike path and STH 30 underpass – No construction window.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 3

Project I.D. 5992-05-08

Highway/Street: CTH BW, West Broadway, City of Madison

Termini/Location: South Towne Drive – Bridge Road

County: Dane

Length: 0.61 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Staged construction

Letting Date: November 11, 2003

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Grading, base course, asphaltic pavement, curb and gutter, storm sewer, sidewalk, traffic signals, lighting, pavement marking, permanent signing and landscaping.

Complexity Level: High.

Associated Contracts: There is an AUP contract for the traffic signals under ID 5992-05-44.

Restrictions: 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 4

Project I.D. #1 **5886-01-07**
Highway/Street: Woodland Drive, Village of Waunakee
Termini/Location: Aldora Lane – Division Street
County: Dane
Length: 1.76 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed, local traffic only, signed detour

Letting Date: January 13, 2004

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #2 **5886-01-09**
Highway/Street: Woodland Drive, Village of Waunakee
Termini/Location: Aldora Lane – Division Street
County: Dane
Length: N/A
Project Type: Water Main
Urban and/or Rural: Urban
Traffic Control: Closed, local traffic only, signed detour

Letting Date: January 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Grading, base course, asphaltic pavement, curb and gutter, storm sewer, water main, traffic signals, and lighting.

Complexity Level: High.

Associated Contracts: These projects are being let together. Also there will be an AUP contract for the traffic signals.

Restrictions: Potential 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 5

Project I.D. #1 5992-07-46

Highway/Street: Nesbitt Road, City of Madison
Termini/Location: Cross Country Road – Fitchrona Road
County: Dane
Length: 1.2 miles
Project Type: Reconstruction and Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Staged construction

Letting Date: February 10, 2004

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Project I.D. #2 5992-07-67

Highway/Street: Nesbitt Road, City of Madison
Termini/Location: Cross Country Road – Fitchrona Road
County: Dane
Length: N/A
Project Type: Badger Mill Creek Stream Realignment
Urban and/or Rural: Urban
Traffic Control: N/A

Letting Date: February 10, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Box culvert, grading, base course, asphaltic pavement, curb and gutter, storm sewer, sidewalk, pavement marking, permanent signing and landscaping.

Complexity Level: High.

Associated Contracts: These projects are being let together.

Restrictions: 7 am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD DANE COUNTY NO. 6

Project I.D. 5954-02-73

Highway/Street: CTH M, CTH Q – STH 113 Road
Termini/Location: Willow Road – STH 113
County: Dane
Length: 0.8 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged construction, possible detour

Letting Date: April 13, 2004

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading, base course, concrete and asphaltic pavement, curb and gutter, storm sewer, traffic signals, landscaping, detention basin, and railroad crossing.

Complexity Level: High.

Associated Contracts: STH 113 adjacent to CTH M will also be reconstructed.

Restrictions: Potential 7am to 7 pm work hours.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD GRANT COUNTY NO. 1

Project I.D. #1 5722-00-70

Highway/Street: La Belle Street Bridge & Approaches, City of Boscobel
Termini/Location: Saunders Creek Bridge # B-22-238
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 13, 2004

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 5693-00-70

Highway/Street: Big Green Road Bridge & Approaches, Town of Woodman
Termini/Location: Big Green River Bridge # B-22-239
County: Grant
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base course, and asphaltic pavement.

Complexity Level: Low.

Associated Contracts: N/A

Restrictions: La Belle Street – All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 15. Big Green Road - Restrictions not yet known.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD JEFFERSON COUNTY NO. 1

Project I.D. #1 3607-05-73

Highway/Street: CTH V, CTH B – STH 89 Road
Termini/Location: N/A
County: Jefferson
Length: 0.455 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed, local traffic only

Letting Date: December 9, 2003
Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 3639-00-71

Highway/Street: Manske Road Bridge & Approaches, Town of Milford
Termini/Location: Rock Creek Bridge # B-28-122
County: Jefferson
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: April 13, 2004
Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 3637-00-73

Highway/Street: Rock River Road Bridge & Approaches, Town of Koshkonong
Termini/Location: Bark River Bridge # B-28-061
County: Jefferson
Length: N/A
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: June 8, 2004
Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: Structure, concrete deck overlay, grading, base course, asphaltic pavement, curb and gutter, retaining walls, and pavement marking.

Complexity Level: Medium.
Associated Contracts: N/A
Restrictions: Not yet known.

Project Manager Required: Yes
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Asphalt density, materials sampling, PCC
Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 1

Project I.D. 5768-00-72

Highway/Street: South River Road Bridge & Approaches, Town of Rock
Termini/Location: Rock River Bridge # B-53-241
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed, signed detour

Letting Date: November 11, 2003

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Structure, grading, base course, and asphaltic pavement.

Complexity Level: Medium.

Associated Contracts: N/A

Restrictions: There are existing swallows nests. The bridge should be removed or netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 30. There are numerous construction stipulations associated with doing work in the Rock River.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 2

Project I.D. 5989-02-54

Highway/Street: River Walk Bike & Pedestrian Path, City of Beloit
Termini/Location: Shirland Avenue – West Grand Avenue
County: Rock
Length: N/A
Project Type: Bike and Ped Path
Urban and/or Rural: Rural
Traffic Control: N/A

Letting Date: May 11, 2004

Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Grading, asphaltic pavement, bridge rehabilitation, landscaping, and bike railing.

Complexity Level: Medium.

Associated Contracts: N/A

Restrictions: Noise, and bridge rehab work will have restrictions regarding impact to the Rock River; unknown at this time.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD ROCK COUNTY NO. 3

Project I.D. #1 5067-00-73

Highway/Street: Marsh Road Bridge & Approaches, Town of Magnolia
Termini/Location: Branch Bass Creek Bridge B-53-233
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: September 9, 2003

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 5067-00-74

Highway/Street: Old 92 Road Bridge & Approaches, Town of Magnolia
Termini/Location: Branch Allen Creek Bridge B-53-232
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: September 9, 2003

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 5798-00-78

Highway/Street: CTH H, USH 14 – CTH M Road
Termini/Location: Condon Road – CTH M
County: Rock
Length: N/A
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Unknown

Letting Date: April 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 4 5942-00-71

Highway/Street: CTH H, CTH K – STH 81 Road
Termini/Location: Raccoon Creek Bridge & Approaches B-53-239
County: Rock
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 5 5859-00-73

Highway/Street: Shanghai Road Bridge & Approaches, Town of Spring Grove
Termini/Location: Tributary to the Oakley Branch Bridge # B-23-139
County: Green
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: November 11, 2003

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base course, and asphaltic pavement

Complexity Level: Low.

Associated Contracts: ID 5067-00-73 and ID 5067-00-74 are being let together.

Restrictions: Marsh Road and Old 92 Road – All work that has the potential to adversely affect the water quality of the stream shall be completed between June 15 and September 1. CTH H Bridge and CTH H Reconstruction - Restrictions not yet known. Shanghai Road – No construction window.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 1

Project I.D. #1 5322-00-71

Highway/Street: Churchill Road Bridge & Approaches, Town of Winfield
Termini/Location: Twin Creek Bridge # B-56-178
County: Sauk
Length: N/A
Project Type: Bridge Replacement and On Site Wetland Restoration
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: April 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 5978-00-73

Highway/Street: Pickel Road Bridge & Approaches, Town of Ironton
Termini/Location: Tributary to Narrows Creek Bridge # B-56-175
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: December 9, 2003

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 5855-00-72

Highway/Street: Narrows Valley Road Bridge & Approaches, Town of Washington
Termini/Location: Narrows Creek Bridge # B-56-177
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Temporary bypass

Letting Date: January 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base course, asphaltic pavement, and wetland restoration.

Complexity Level: Low.

Associated Contracts: N/A

Restrictions: Churchill Road - There are existing swallows nests. The bridge should be removed or netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream should be completed between May 1 and September 1. Pickel Road – No construction window. Narrows Valley Road - All work that has the potential to adversely affect the water quality of the stream should be completed between May 15 and September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 2

Project I.D. #1 5677-00-74

Highway/Street: Ohio Road Bridge & Approaches, Town of Franklin
Termini/Location: North Branch of Honey Creek Bridge # B-56-174
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: December 9, 2003

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 5853-00-72

Highway/Street: Keitel Road Bridge & Approaches, Town of Sumpter
Termini/Location: Otter Creek Bridge # B-56-173
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Temporary bypass

Letting Date: December 9, 2003

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 5852-00-73

Highway/Street: Otter Creek Road Bridge & Approaches, Town of Prairie du Sac
Termini/Location: Otter Creek Bridge # B-56-176
County: Sauk
Length: N/A
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February 10, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structures, grading, base course, and asphaltic pavement.

Complexity Level: Low.

Associated Contracts: N/A

Restrictions: Ohio Road - There are existing swallows nests. The bridge should be removed or netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream should be completed between April 15 and September 1. Keitel Road - All work that has the potential to adversely affect the water quality of the stream should be completed between April 1 and September 1. Otter Creek Road - There are existing swallows nests. The bridge should be

removed or netted prior to May 15. All work that has the potential to adversely affect the water quality of the stream should be completed between June 15 and September 15.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.

CONSULTANT PACKAGE LOCAL ROAD SAUK COUNTY NO. 3

Project I.D. 5963-00-70

Highway/Street: CTH B, Plain – Sauk City Road
Termini/Location: STH 23 – STH 60
County: Sauk
Length: 10.8 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Construct under traffic

Letting Date: January 13, 2004

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Base course, pavement milling and asphaltic pavement.

Complexity Level: Medium.

Associated Contracts: N/A

Restrictions: None.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Asphalt density, materials sampling, PCC

Duties: Survey, staking, inspection, materials testing

For more information contact: Mike Zeisler, T N & Associates, (608) 243-6476 or Scott LaCoursiere, T N & Associates (608) 243-7878.