2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT

TRANSPORTATION DISTRICT 2

CONSULTANT PACKAGE NO. 1

Project I.D. XXXX-XX-XX

Highway/Street: N/A Termini/Location: N/A

County: Throughout District 2

Length: N/A

Project Type: Full Service Construction Master Contract

(number of contracts unknown at this time)

Urban and/or Rural: N/A Traffic Control: N/A

Letting Date: N/A

Anticipated Construction Cost: \$3M (Approximate total for all contracts)

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work order will be written against this Master Contract based on district

needs until 3-1-07.

Restrictions: N/A

Project Manager Required: No, WisDOT will provide the PM

Support Staff Required: Yes
Anticipated Number: Varies

Required Certification: Aggregate, concrete, asphaltic density, sampling

Duties: Inspection, staking and materials testing

For more information, contact: Cheryl Ulatowski, Consultant Services Coordinator at (262) 521-5365.

Project I.D. 2225-11-70 Highway/Street: STH 32

Termini/Location: N. Lake Drive & Brown Deer Road, Mohawk Avenue to I-43

County: Milwaukee
Length: .5 miles
Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Constructed under traffic

Letting Date: 6-14-05

Anticipated Construction Cost: \$1.0 – 1.9 M

Major Items of Work: Grading, storm sewer, base course, pavement, curb & gutter, traffic

signals, traffic control, driveway aprons.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: Accelerated work schedule; completion in 2005

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 3

Required Certification: Aggregate, concrete

Duties: Inspection, staking, materials testing, record keeping

For more information, contact: Malathi Karri, WisDot Project Manager, (262) 548-5847.

Project I.D. 2323-01-70 Highway/Street: STH 74

Termini/Location: Main Street, Elder Lane to Sherdian Drive

County: Waukesha Length: 1.0 miles Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Staged construction

Letting Date: 4-12-05

Anticipated Construction Cost: \$2 - \$2.9 M

Major Items of Work: HMA pavement, storm sewer, lighting, signal modifications, curb & gutter,

sidewalk

Complexity Level: Medium

Associated Contracts: N/A

Restrictions:

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number:

Required Certification: All

Duties: Department is seeking project manager/construction leader to administer

all aspects on construction phase and to work closely/mentor department assistant engineer.

For more information, contact: Kurt Flierl, WisDOT Project Manager, (262) 548-8724, e-mail: kurt.flierl@dot.state.wi.us

Project I.D. 1410-06-70 Highway/Street: STH 33

Termini/Location: Green Bay Avenue, S. Mill Street to Riverside Drive

County: Ozaukee Length: .40 mile

Project Type: Reconstruction

Urban and/or Rural: Urban Traffic Control: Staging

Letting Date: 1-11-05

Anticipated Construction Cost: \$ 3-3.9M

Major Items of Work: Bridge replacement

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: No

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Aggregate and asphalt

Duties: Construction inspection, book keeping, materials testing, etc.

For more information, contact: Mohammad Hossain, WisDot Project Manager, (262) 548-8783.

Project I.D. # 1 1030-15-60

Highway/Street: I-43

Termini/Location: Mitchell Interchange – National Avenue

County: Milwaukee
Length: 4.7 miles
Project Type: Rehabilitation

Urban and/or Rural: Urban Traffic Control: Yes

Letting Date: 12-14-04

Anticipated Construction Cost: \$ 0-99,000

Project I.D. # 2 1228-11-60

Highway/Street: I-43, North – South Freeway
Termini/Location: North Avenue to Lexington Blvd.

County: Milwaukee
Length: 3.5 miles
Project Type: Rehabilitation

Urban and/or Rural: Urban Traffic Control: Yes

Letting Date: 12-14-04

Anticipated Construction Cost: \$0-99,000

Major Items of Work: Rout & seal (L.F.), pavement marking (L.F.), traffic control signs-portable

changeable message (day).

Complexity Level: Low

Associated Contracts:

Restrictions: Given in specials (Mitchell Interchange System, ramp closure times)

Project Manager Required: No Support Staff Required: No

Anticipated Number: Required Certification:

Duties: Inspector shall evaluate contractor activities such as the routing & filling

of asphaltic pavement & maintaining proper traffic control.

For more information, contact: Charles Penner, WisDOT Project Manager, (262) 548-6897.

Project I.D. 3230-04-71 Highway/Street: STH 50

Termini/Location: Roosevelt Road, 39th Avenue to 63rd Street

County: Kenosha Length: 1.243 miles Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road open, staged construction

Letting Date: 3-8-05

Anticipated Construction Cost: \$2-2.9 M

Major Items of Work: Asphaltic conc. pavement, traffic signals, storm sewer, crushed

aggregate base course.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: No-City of Kenosha will provide a project manager

Support Staff Required: Yes Anticipated Number: 2 or 3

Required Certification: Aggregate, concrete, asphalt density

Duties: Materials sampling and testing, staking, inspection

For more information, contact: Sharad Moholkar, WisDOT Project Manager, (262) 521-5364.

Project I.D. #1 2230-02-70 Highway/Street: STH 59

Termini/Location: Baythorn to Calhoun Road

County: Waukesha Length: 1.38 miles

Project Type: Reconstruction/Capacity Expansion

Urban and/or Rural: Urban

Traffic Control: Under Traffic

Letting Date: September 2005

Anticipated Construction Cost: 7,500,000 – 9,999,999

Project I.D. # 2 2230-06-70 Highway/Street: STH 59

Termini/Location: Barker to Baythorn

County: Waukesha Length: .45 miles

Project Type: Reconstruction/Capacity Expansion

Urban and/or Rural: Urban

Traffic Control: Under Traffic

Letting Date: September 2005

Anticipated Construction Cost: 3,000,000 – 3,999,999

Project I.D. # 3 2721-00-70
Highway/Street: Brookfield Road

Termini/Location: Greenfield Ave to Baythorn Way

County: Waukesha Length: .20 miles

Project Type: New Construction

Urban and/or Rural: Urban

Traffic Control: Under Traffic

Letting Date: September 2005

Anticipated Construction Cost: 1,000,000 – 1,999,999

Major Items of Work: Work in FY 06-Grading, Base Course, Storm Sewer, asphalt pavement, curb

and gutter,

Complexity Level: High Associated Contracts:

Restrictions: Completion Date late 2006

Project Manager Required: Yes Support Staff Required: Yes Anticipated Number: 4

Required Certification: Asphalt density, aggregate testing

Duties: Construction inspection, staking, materials, testing, record keeping

For more information, contact: Al Gilbertson, (262) 548-8817.

Project I.D. 2260-06-70 Highway/Street: Rapids Drive

Termini/Location: Mt. Pleasant Street – Douglas Avenue, Local Street

County: Racine

Length:

Project Type: Reconstruct Urban and/or Rural: Urban

Traffic Control: Closed to Thru Traffic

Letting Date: 1-11-05

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading, storm sewer, concrete. paving

Complexity Level: Medium

Associated Contracts: None

Restrictions: None Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 2

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing &

construction surveys

Project I.D. 2410-03-70

Highway/Street: W. National Avenue

Termini/Location: Oklahoma Avenue to Root River Pkwy, Local Street

County: Milwaukee
Length: 0.2 miles
Project Type: Reconstruct
Urban and/or Rural: Urban

Traffic Control: Under Traffic

Letting Date: 4-12-05

Anticipated Construction Cost: \$750,000-999,999

Major Items of Work: Paving

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing &

construction surveys

Project I.D. 2783-02-70 Highway/Street: Calhoun Road

Termini/Location: Wisconsin Avenue to Gebhardt Road, Local Street

County: Waukesha Length: 1.0 mile Project Type: Reconstruct Urban and/or Rural: Urban

Traffic Control: Closed/detour

Letting Date: 6-14-05

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Grading, storm sewer

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 3

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

Project I.D. 2806-08-70

Highway/Street: CTH Q, Winfield Road

Termini/Location: Bridge & Appr over Dutch Gap Canal

County: Kenosha Length: N/A

Project Type: Bridge Replacement

Urban and/or Rural: Rural Traffic Control: Closed

Letting Date: 4-12-05

Anticipated Construction Cost: \$250,000-\$499,000

Major Items of Work: Structure

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing &

construction surveys

Project I.D. 2812-01-71

Highway/Street: CTH S, East Wind Lake Road Termini/Location: Cross Canal Drainage Structure

County: Racine Length: N/A

Project Type: Reconstruct

Urban and/or Rural: Rural Traffic Control: Closed

Letting Date: 4-12-05

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structure

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: No Anticipated Number: 0

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

Project I.D. 3728-01-70

Highway/Street: CTH Y, 22nd Avenue

Termini/Location: Intersection with CTH E (12th Street)

County: Kenosha Length: N/A

Project Type: Reconstruct

Urban and/or Rural: Urban Traffic Control: Open

Letting Date: 7-12-05

Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Grading, Paving

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

Project I.D. 3833-00-70

Highway/Street: Rochester Street Bridge & Appr Termini/Location: over Wind Lake Drainage Canal

County: Racine Length: N/A

Project Type: Bridge rehabilitation

Urban and/or Rural: Rural Traffic Control: Closed

Letting Date: 7-12-05

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structure

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: No Anticipated Number: 0

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

Project I.D. 3845-04-70 Highway/Street: STH 67

Termini/Location: Intersection with Market Street

County: Walworth Length: N/A

Project Type: Intersection Improvements

Urban and/or Rural: Urban Traffic Control: Open

Letting Date: 1-11-05

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Signals Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: No Anticipated Number: 0

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

Project I.D. 3853-00-71

Highway/Street: Mill Road Bridge & Approaches

Termini/Location: Over Bark River County: Waukesha

Length: N/A

Project Type: Bridge replacement

Urban and/or Rural: Rural Traffic Control: Closed

Letting Date: 6-14-05

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structure

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: No Anticipated Number: 0

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

Project I.D. 4833-00-70

Highway/Street: CTH HHH Bridge & Approaches

Termini/Location: 1.5 Miles E. of CTH C

County: Fond du Lac

Length: N/A

Project Type: Bridge rehabilitation

Urban and/or Rural: Rural Traffic Control: Closed

Letting Date: 3-8-05

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structure

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

Project I.D. 2175-06-70 Highway/Street: N. 124th Street

Termini/Location: Ruby Avenue to Hampton Avenue

County: Milwaukee & Waukesha

Length: 0.46 miles

Project Type: Reconstruct/Widen

Urban and/or Rural: Urban

Traffic Control: Staged Construction & Closed

Letting Date: 4-12-05

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading, Storm Sewer, Base, Concrete Pavement

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 2

Required Certification: Aggregate sampling & PCCTEC – I/IA/BR

Duties: Construction administration, inspection, materials testing and

construction surveys

Project I.D. 2070-05-70

Highway/Street: W. Layton Avenue, I-43
Termini/Location: W. County Line – STH 100

County: Milwaukee
Length: 1.075 miles
Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Open to traffic, staged construction

Letting Date: 2-8-05

Anticipated Construction Cost: \$3-3.9 M

Major Items of Work: Base aggregate, asphalt paving, curb & gutter, sidewalk

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes Anticipated Number: 4 - 5 Required Certification: All

Duties: Construction inspection

For more information, contact: Adrian Lopez, WisDOT Project Manager, (262) 548-8810, e-mail:

adrian.lopez@dot.state.wi.us

Project I.D. 2230-07-70 Highway/Street: STH 59

Termini/Location: Greenfield Avenue, I-894 to 92nd Street

County: Milwaukee Length: .444 miles

Project Type: Pavement replacement

Urban and/or Rural: Urban

Traffic Control: Open to traffic, staged construction

Letting Date: 2-8-05

Anticipated Construction Cost: \$1 – 1.9 M

Major Items of Work: Base aggregate, concrete pavement, grading, curb & gutter, sidewalk

Complexity Level: Medium

Associated Contracts: None

Restrictions: Open to traffic for State Fair

Project Manager Required: No

Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: All
Duties: Construction inspection

For more information, contact: Adrian Lopez, WisDOT Project Manager, (262) 548-8810, e-mail:

adrian.lopez@dot.state.wi.us