

2005 CONSTRUCTION ENGINEERING SERVICES for WISDOT

TRANSPORTATION DISTRICT 3

CONSULTANT PACKAGE NO. 1

Project I.D. #1 **4180-04-71**
Highway/Street: STH 29
Termini/Location: Shawano Avenue (Oneida – Oakland)
County: Brown
Length: 0.86 miles
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Closed to through Traffic

Letting Date: November 9, 2004

Anticipated Construction Cost: \$750,000 - \$999,999

Project I.D. # 2 **4180-03-71**
Highway/Street: STH 29
Termini/Location: Shawano Avenue (Military – Ridge)
County: Brown
Length: 0.65 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed to through Traffic

Letting Date: November 9, 2004

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Grade, base, pcc pavement, curb & gutter, storm sewer, concrete pavement repair, milling, asphalt overlay

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All, PCC, Aggregate, density, etc.

Duties: Inspection, quantity measurements, materials testing, etc.

For more information, contact: Pat DuChateau, Project Manager at (920) 492-5991.

CONSULTANT PACKAGE NO. 2

Project I.D. **4190-10-71**
Highway/Street: STH 32
Termini/Location: Claude Allouez Bridge
County: Brown
Length: 0.75 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Not yet determined, but will likely be open

Letting Date: July 12, 2005

Anticipated Construction Cost: \$15,000,000 & more

Major Items of Work: Bridge, concrete pavement, storm sewer, urban work

Complexity Level: Medium/High

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-5

Required Certification: All

Duties: Daily field administration, ensure compliance w/plans and specs,
record keeping, public contacts, estimates, measuring quantities, etc.

For more information, contact: Chuck Karow, Project Manager at (920) 492-5997.

CONSULTANT PACKAGE NO. 3

Project I.D. #1 1227-04-73

Highway/Street: IH 43
Termini/Location: Milwaukee – Green Bay Rd (STH 172 – Tower Drive)
County: Brown
Length: 8.11 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: June 8, 2004

Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Project I.D. # 2 1220-14-71

Highway/Street: IH 43
Termini/Location: Milwaukee – Green Bay Rd (SB IH43 – WB STH 172)
County: Brown
Length: 0.00 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: June 8, 2004

Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. # 3 1227-06-60

Highway/Street: IH 43
Termini/Location: Milwaukee – Green Bay (Maribel - Denmark)
County: Manitowoc
Length: 1.06 miles
Project Type: Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: June 8, 2004

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 4 1480-21-60

Highway/Street: STH 54
Termini/Location: Green Bay – Sturgeon Bay Rd (STH 54/57 over CTH A)
County: Brown
Length: 0.00 miles
Project Type: Bridge Rehab
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: June 8, 2004

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Asphalt paving, bridge overlays, concrete pavement repair

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: All

Duties: Inspection, record keeping, measuring quantities, materials testing, etc.

For more information, contact: Chuck Karow, Project Manager at (920) 492-5997.

CONSULTANT PACKAGE NO. 4

Project I.D. **4987-01-86**
Highway/Street: Broadway Street
Termini/Location: 10th – 4th Street
County: Brown
Length: 0.5 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed / Detoured

Letting Date: March 8, 2005

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Grade, base, pcc pavement, curb & gutter, storm sewer, etc.

Complexity Level: Low

Associated Contracts: None

Restrictions: Potential for hazardous materials

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All

Duties: Daily field administration, documentation, record keeping, public contacts, ensure contractor compliance with plans and specs, inspection, etc.

For more information, contact: Pat DuChateau, Project Manager at (920) 492-5991.

CONSULTANT PACKAGE NO. 5

Project I.D. **4985-00-39**
Highway/Street: Main Avenue
Termini/Location: Ninth Street Intersection
County: Brown
Length: 0.00 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Under Traffic / Staged

Letting Date: May 10, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Grade, base, pcc pavement, curb & gutter, storm sewer

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: All

Duties: Daily field administration, documentation and project records, public contact, inspection, ensure contractor compliance w/plans and specs, etc.

For more information, contact: Pat DuChateau, Project Manager at (920) 492-5991.

CONSULTANT PACKAGE NO. 6

Project I.D. **4987-01-83**
Highway/Street: Taylor Street
Termini/Location: Vincent Rd – Bond St
County: Brown
Length: 0.18 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed to through Traffic

Letting Date: March 8, 2005

Anticipated Construction Cost: \$500,000 - \$749,000

Major Items of Work: Grade, base, asphalt pavement, storm sewer, curb and gutter

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: All

Duties: Daily field administration of construction contract, documentation, record keeping, inspection, public contact, ensure contractor compliance with plans and specs, etc.

For more information, contact: Pat DuChateau, Project Manager at (920) 492-5991.

CONSULTANT PACKAGE NO. 7

Project I.D. **4040-03-71**
Highway/Street: STH 149
Termini/Location: West County Line - Kiel
County: Calumet
Length: 6.82 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: June 14, 2005

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Asphalt resurfacing, minor grading

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and testing, asphalt density

Duties: Inspection, staking, material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

CONSULTANT PACKAGE NO. 8

Project I.D. **4991-00-78**
Highway/Street: Custer St., City of Manitowoc
Termini/Location: Alverno Road – CTH R
County: Manitowoc
Length: 1.5 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Open to local traffic

Letting Date: January 11, 2005

Anticipated Construction Cost: \$2,000,000 - \$2, 999,000

Major Items of Work: Grading, base course, concrete curb and gutter, asphaltic pavement

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: PCC testing, aggregate sampling

Duties: Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

CONSULTANT PACKAGE NO. 9

Project I.D. **1480-08-74**
Highway/Street: STH 57
Termini/Location: Green Bay – Sturgeon Bay (CTH H – STH 42)
County: Door
Length: 5.75 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: February 8, 2005

Anticipated Construction Cost: \$12,500,000 - \$14,999,999

Major Items of Work: Grading, paving, structures

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate, PCC

Duties: Contract administration, inspection, etc.

For more information, contact: P.F. O'Connor, Project Manager at (920) 492-5641.

CONSULTANT PACKAGE NO. 10

Project I.D. **1480-08-72**

Highway/Street: STH 57

Termini/Location: Brown County ECL – Door County SCL

County: Kewaunee

Length: 3.5 miles

Project Type: Reconstruct

Urban and/or Rural: Rural

Traffic Control: Limited

Letting Date: November 9, 2004

Anticipated Construction Cost: \$5,000,000 - \$749,999

Major Items of Work: Grading, fly ash containment, structures, frontage road paving

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 4

Required Certification: PCC testing, Structures

Duties: Assistant project leader, structure inspector and assistant, paving and grading inspection

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

CONSULTANT PACKAGE NO. 11

Project I.D. **4381-03-71**
Highway/Street: CTH V
Termini/Location: Scarboro Creek Bridge & Approaches
County: Kewanee
Length: 0.00 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Structure replacement

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-part time

Required Certification: Aggregate

Duties: Contract Administration, inspection, etc.

For more information, contact: Tom Ahrens, Project Manager at (920) 492-5989.

CONSULTANT PACKAGE NO. 12

Project I.D. #1 **4342-01-71**
Highway/Street: CTH G
Termini/Location: San Road – Long Road, Town of Franklin
County: Manitowoc
Length: 6.25 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Open to Local Traffic

Letting Date: November 25, 2004

Anticipated Construction Cost: \$750,000 - \$999,999

Project I.D. #2 **4342-01-72**
Highway/Street: CTH G
Termini/Location: San Road – Long Road, Town of Franklin
County: Manitowoc
Length: 6.25 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Open to Local Traffic

Letting Date: November 25, 2004

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: CABC, asphalt paving

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate

Duties: Contract administration, inspection, etc.

For more information, contact: Tom Ahrens, Project Manager at (920) 492-5989.

CONSULTANT PACKAGE NO. 13

Project I.D. #1 1470-14-71

Highway/Street: STH 42
Termini/Location: Washington Street, City of Two Rivers (12th – 22nd St)
County: Manitowoc
Length: 0.64 miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: December 14, 2004

Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Project I.D. # 2 1470-14-72

Highway/Street: STH 42
Termini/Location: Washington Street, City of Two Rivers
County: Manitowoc
Length: 1.17 miles
Project Type: Enhancement
Urban and/or Rural: Urban
Traffic Control: Closed

Letting Date: December 14, 2004

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Storm sewer, PCC pavement, sidewalk, curb and gutter

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: PCC, Aggregate

Duties: Contract administration, inspection, etc.

For more information, contact: Craig Treadway, Project Manager at (920) 492-0138.

CONSULTANT PACKAGE NO. 14

Project I.D. #1 **4304-02-71**
Highway/Street: Local Street
Termini/Location: Silver Creek Road Bridge & Approaches
County: Manitowoc
Length: 0.00 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 11, 2005

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 **4310-02-71**
Highway/Street: Local Street
Termini/Location: Village Drive Bridge & Approaches
County: Manitowoc
Length: 0.00 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 11, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 3 **4312-04-71**
Highway/Street: Local Street
Termini/Location: Melnik Road Bridge & Approaches
County: Manitowoc
Length: 0.00 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: January 11, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Structure replacement, grading and paving
Complexity Level: Low
Associated Contracts: None

Restrictions: None
Project Manager Required: Yes
Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: PCC, Aggregate
Duties: Contract administration, inspection, etc.

For more information, contact: Tom Ahrens, Project Manager (920) 492-5989.

CONSULTANT PACKAGE NO. 15

Project I.D. #1 **1490-14-73**

Highway/Street:	USH 141
Termini/Location:	STH 22 – STH 64 (SCL – 6 th Road)
County:	Marinette
Length:	6.8 miles
Project Type:	Reconstruct
Urban and/or Rural:	Rural
Traffic Control:	On Relocation
Letting Date:	January 11, 2005

Anticipated Construction Cost: \$12,500,00 - \$14,999,999

Project I.D. # 2 1490-14-75

Highway/Street:	USH 141
Termini/Location:	STH 22 – STH 64 (SCL – 6 th Road)
County:	Marinette
Length:	N/A
Project Type:	Reconstruct
Urban and/or Rural:	Rural
Traffic Control:	On Relocation
Letting Date:	January 11, 2005

Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Project I.D. # 3 1490-14-79

Highway/Street:	USH 141
Termini/Location:	STH 22 – STH 64 (SCL – 6 th Road)
County:	Marinette
Length:	N/A
Project Type:	Reconstruct
Urban and/or Rural:	Rural
Traffic Control:	On Relocation
Letting Date:	January 11, 2005

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work:	Earthwork, 7 structures, construction of railroad-crossing, paving of some sideroads
Complexity Level:	Major project with medium complexity
Associated Contracts:	Paving of USH 141 in Oconto County will take place the same year under a different contract.
Restrictions:	March start and November completion
Project Manager Required:	DOT supplied project leader
Support Staff Required:	Yes
Anticipated Number:	4
Required Certification:	Aggregate testing and concrete masonry
Duties:	Assistant project leader, full time bridge inspector plus 2 more inspection staff

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629

CONSULTANT PACKAGE NO. 16

Project I.D. #1 **9149-03-71**
Highway/Street: CTH B
Termini/Location: Lee Lake Road – Klondike (CTH Z)
County: Oconto
Length: 1.8 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Open to local traffic

Letting Date: February 25, 2005

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Earthwork, culvert pipes, rock excavation, landscaping, curb and gutter
and base course

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 part-time

Required Certification: Aggregate sampling and concrete masonry

Duties: Need project leader, part-time assistant and staking crew

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.

CONSULTANT PACKAGE NO. 17

Project I.D. #1 1490-14-74
Highway/Street: USH 141
Termini/Location: STH 22 – STH 64 (Le Mere Rd – NCL)
County: Oconto
Length: 7.6 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Staged construction under traffic

Letting Date: March 8, 2005

Anticipated Construction Cost: \$12,500,000 - \$14,999,999

Project I.D. # 2 1490-14-78
Highway/Street: USH 141
Termini/Location: STH 22 – STH 64 (Le Mere Rd – NCL)
County: Oconto
Length: 7.6 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Staged construction under traffic

Letting Date: March 8, 2005

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Concrete paving, one structure, earthwork, asphaltic paving, traffic control

Complexity Level: Major project - High

Associated Contracts: Marinette county grading project is occurring the same year under a d different contract.

Restrictions: March start and a November finish

Project Manager Required: Consultant project leader

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Concrete testing and aggregate sampling

Duties: Project leader plus three full time inspectors or assistants

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.

CONSULTANT PACKAGE NO. 18

Project I.D. **9068-03-71**
Highway/Street: Hayes Road Bridge
Termini/Location: Hayes Creek
County: Oconto
Length: NA
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed to through traffic

Letting Date: March 25, 2005

Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Common excavation and culvert pipe

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: Aggregate testing

Duties:

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.

CONSULTANT PACKAGE NO. 19

Project I.D. 9072-02-72

Highway/Street: CTH T / Roosevelt Road
Termini/Location: Gallagher Road – USH 41
County: Marinette
Length: 0.43 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to Traffic

Letting Date: April 12, 2005

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Asphalt pavement, traffic signals, curb & gutter, base course

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and concrete testing

Duties: General inspection

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.

CONSULTANT PACKAGE NO. 20

Project I.D. **6570-06-71**
Highway/Street: STH 55
Termini/Location: Main Street, Seymour (STH 54 – Lake Street)
County: Outagamie
Length: 1.5 miles
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Open to Traffic

Letting Date: December 23, 2004

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Asphalt paving

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes (limited need)

Anticipated Number: 0-1

Required Certification: Aggregate, density

Duties: Inspection/Material testing.

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

CONSULTANT PACKAGE NO. 21

Project I.D. #1 4075-15-71

Highway/Street: STH 96
Termini/Location: N CPL Kaukauna – CTH JJ
County: Outagamie
Length: 1.93 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: December 14, 2004

Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. # 2 4656-04-71

Highway/Street: CTH Z
Termini/Location: Haas Rd – ECL, Town of Buchanan
County: Outagamie
Length: 2.8 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: NA (production of aggregate only)

Letting Date: March 8, 2005

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Minor grading, asphalt paving, production of base course.

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes (limited need)

Anticipated Number: 0-1

Required Certification: Aggregate, density, concrete

Duties: Inspection, materials testing, record keeping, surveying

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-2398.

CONSULTANT PACKAGE NO. 22

Project I.D. # 1 **4657-17-71**
Highway/Street: Local Street
Termini/Location: CTH OO/A Intersection
County: Outagamie
Length: 0 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Open to Traffic - Staged

Letting Date: April 25, 2005

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, base, asphalt paving, concrete paving

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, density

Duties: Inspection, staking, material testing, record keeping

For more information, contact: Jim Lames, Project Development Supervisor at (920) 492-5662.

CONSULTANT PACKAGE NO. 23

Project I.D. #1 **4657-11-71**
Highway/Street: CTH A
Termini/Location: Lyndale Drive & Spencer Street Intersection
County: Outagamie
Length: 0 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 **4984-01-11**
Highway/Street: CTH A
Termini/Location: Lyndale Ave (Spencer – Wisconsin)
County: Outagamie
Length: 0.88 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. # 3 **4984-01-28**
Highway/Street: CTH A
Termini/Location: Lyndale Ave (College Ave Frontage Rd)
County: Outagamie
Length: 0 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 4 **4657-13-71**
Highway/Street: Local Street
Termini/Location: Lyndale & Heather Ave/Nordale
County: Outagamie
Length: 0 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 5 4984-01-21
Highway/Street: Local Street
Termini/Location: College Ave Frontage Road & Westhill
County: Outagamie
Length: 0 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: \$0 - \$99,999

Project I.D. # 6 4984-01-25
Highway/Street: Local Street
Termini/Location: College Ave Frontage Rd & Lilas Drive
County: Outagamie
Length: 0 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Open to traffic/staged

Letting Date: January 11, 2005

Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Grading, base, storm sewer, concrete paving, asphalt paving

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, concrete, asphalt density

Duties: Inspection, staking, material testing, record keeping, assistant project engineer

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

CONSULTANT PACKAGE NO. 24

Project I.D. **1130-24-71**

Highway/Street: Non-Hwy
Termini/Location: Fox River Mall Trail
County: Outagamie
Length: 1.17 miles
Project Type: Enhancement
Urban and/or Rural: Urban
Traffic Control: Open to traffic

Letting Date: April 12, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Grading, base, concrete sidewalk

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes (limited need)

Anticipated Number: 0-1

Required Certification: Aggregate, concrete

Duties: Inspection, staking, material testing

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

CONSULTANT PACKAGE NO. 25

Project I.D. #1 **6097-04-71**
Highway/Street: Local Street
Termini/Location: Hayman Falls Lane Bridge & Approaches
County: Shawano
Length: 0 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: \$100,000 - \$249,999

Project I.D. # 2 **9299-01-71**
Highway/Street: Local Street
Termini/Location: CTH M Bridge & Approaches
County: Shawano
Length: 0 miles
Project Type: Bridge Rehab
Urban and/or Rural: Rural
Traffic Control:

Letting Date: March 8, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Structure replacement, deck overlay, bridge painting

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes (limited need, depending on schedule for both bridges)

Anticipated Number: 0-1

Required Certification: Aggregate, material testing, concrete, lead paint certification

Duties: Inspection, material testing, record keeping, staking

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

CONSULTANT PACKAGE NO. 26

Project I.D. **9557-02-71**
Highway/Street: CTH D
Termini/Location: CTH N – ½ mile south of Willow Road
County: Shawano
Length: 2 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Grading, base, asphalt paving

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, concrete, density

Duties: Inspection, staking, materials testing, record keeping

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

CONSULTANT PACKAGE NO. 27

Project I.D. #1 **6049-01-71**
Highway/Street: CTH JJ
Termini/Location: STH 76 – CTH A
County: Outagamie
Length: 4.1 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: April 12, 2005

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 2 **6513-02-71**
Highway/Street: CTH S
Termini/Location: House Road – CTH M
County: Outagamie
Length: NA
Project Type: Production of Aggregate
Urban and/or Rural: Rural
Traffic Control: NA

Letting Date: March 8, 2005

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Production of aggregate, grading base, asphalt paving

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, concrete, density

Duties: Inspection, staking, materials testing, record keeping

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

CONSULTANT PACKAGE NO. 28

Project I.D. 1132-10-71

Highway/Street: USH 41
Termini/Location: Noise Barrier, STH 47 – Mead St
County: Outagamie
Length: 0.5 miles
Project Type: Noise Barrier
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: June 14, 2004

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, noise barrier construction

Complexity Level: Medium

Associated Contracts: None

Restrictions: Work may extend into the winter and spring of 2006.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 0-1

Required Certification: Aggregate, concrete

Duties: Inspection, materials testing, staking, record keeping

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

CONSULTANT PACKAGE NO. 29

Project I.D. **9650-15-71**
Highway/Street: STH 47
Termini/Location: Village of Neopit
County: Menominee
Length:
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Open to Traffic

Letting Date: June 14, 2005

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Inlet repair, resurfacing

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 0-1

Required Certification: Aggregate, concrete, density
Duties: Inspection, materials testing

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

CONSULTANT PACKAGE NO. 30

Project I.D. **1440-10-72**
Highway/Street: STH 23
Termini/Location: CTH C Interchange & Structures
County: Sheboygan
Length: 2.66 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control:

Letting Date: February 8, 2005

Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Major Items of Work: Grading, structures, concrete paving

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 4

Required Certification: PCC, Aggregate

Duties: Contract administration, inspection, etc.

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

CONSULTANT PACKAGE NO. 31

Project I.D. **4282-01-71**
Highway/Street: CTH SS
Termini/Location: CTH SS Bridge & Approaches
County: Sheboygan
Length: 0.00
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: March 8, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Structure replacement

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: PCC, Aggregate

Duties: Contract administration, inspection, etc.

For more information, contact: Pat DuChateau, Project Manager (920) 492-5991.

CONSULTANT PACKAGE NO. 32

Project I.D. #1 **4010-13-71**
Highway/Street: STH 28
Termini/Location: SCL - Cascade
County: Sheboygan
Length: 3.56 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to local traffic

Letting Date: April 12, 2005

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. # 2 **4010-13-72**
Highway/Street: STH 28
Termini/Location: Ellen View Road – N. Village Limits, Cascade
County: Sheboygan
Length: 3.56 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to local traffic

Letting Date: April 12, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 3 **4010-13-73**
Highway/Street: STH 28
Termini/Location: Cascade – STH 57
County: Sheboygan
Length: 3.56 miles
Project Type: Resurfacing
Urban and/or Rural: Urban
Traffic Control: Open to local traffic

Letting Date: April 12, 2005

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, base course, storm sewer, asphaltic pavement, curb and gutter, culverts

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: PCC, Aggregate

Duties: Contract administration, inspection, etc.

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

CONSULTANT PACKAGE NO. 33

Project I.D. **1223-10-60**

Highway/Street: IH 43

Termini/Location: NB & SB Structures over STH 42

County: Sheboygan

Length: 0.00 miles

Project Type: Bridge Rehab

Urban and/or Rural: Rural

Traffic Control: Open to Traffic

Letting Date: March 8, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Repainting structures B-59-25 and B-59-59

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Familiarity with lead paint removal and painting systems

Duties: Inspection of paint removed and repainting

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

CONSULTANT PACKAGE NO. 34

Project I.D. 4993-01-92

Highway/Street: Breezewood Lane, City of Neenah
Termini/Location: Tullar Rd - Pendleton
County: Winnebago
Length: 0.5 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Road closed

Letting Date: March 8, 2005

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Grade, base, concrete pavement, 4-lane urban

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate and concrete sampling and testing

Duties: Inspection, staking, materials testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

CONSULTANT PACKAGE NO. 35

Project I.D. #1 6184-14-72

Highway/Street: STH 21
Termini/Location: Brooks Lane – USH 41
County: Winnebago
Length: 0.128 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Staged/Open to traffic

Letting Date: February 8, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. # 2 6184-19-60

Highway/Street: STH 21
Termini/Location: Omro Road (SB Exit Ramp USH 41 –Oshkosh Ave)
County: Winnebago
Length: 0.7 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Urban
Traffic Control: Open to Traffic

Letting Date: February 8, 2005

Anticipated Construction Cost: \$0 - \$99,999

Project I.D. # 3 6184-19-61

Highway/Street: STH 21
Termini/Location: Oshkosh Ave (NB Exit Ramp USH 41 – Koeller St)
County: Winnebago
Length: 0.21 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Urban
Traffic Control: Open to Traffic

Letting Date: February 8, 2005

Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work:	Urban grading, base, asphalt paving and traffic signals
Complexity Level:	Medium
Associated Contracts:	None
Restrictions:	None
Project Manager Required:	Work may be restricted to off-peak times
Support Staff Required:	Yes
Anticipated Number:	2
Required Certification:	Aggregate sampling and concrete testing
Duties:	Staking, inspection, materials testing

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.

CONSULTANT PACKAGE NO. 36

Project I.D. 6200-05-78

Highway/Street: USH 45
Termini/Location: USH 41 – CTH G
County: Winnebago
Length: 0.00 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed

Letting Date: August 10, 2004

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Bridge replacement and spot asphalt repair

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate sampling and concrete testing

Duties: Staking, inspection, materials testing

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.

CONSULTANT PACKAGE NO. 37

Project I.D. **1120-41-60**
Highway/Street: USH 41
Termini/Location: Lake Butte Des Morts Causeway
County: Winnebago
Length: 0.00 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Rural
Traffic Control: Open to Traffic

Letting Date: February 8, 2005

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Pipelining, sheetpiling, cofferdam

Complexity Level: Low

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: 0

Required Certification: None

Duties: Inspection

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.

CONSULTANT PACKAGE NO. 38

Project I.D. **4627-01-71**
Highway/Street: CTH A
Termini/Location: Sherman Road – Indian Point Road
County: Winnebago
Length: 1.25 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Detoured

Letting Date: December 14, 2004

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, dense aggregate, salvaged asphalt pavement base, storm sewer, concrete curb and gutter, concrete pavement, HMA pavement, landscaping

Complexity Level: Medium

Associated Contracts: None

Restrictions: Road closed

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Base course, concrete, asphalt
Duties: Inspection, material testing

For more information, contact: Tom Ahrens, Project Manager at (920) 492-5989.

CONSULTANT PACKAGE NO. 39

Project I.D. #1 **6200-07-71**
Highway/Street: CTH II
Termini/Location: USH 45 – NCL (Old STH 110)
County: Winnebago
Length: 10.4 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Detoured

Letting Date: May 10, 2005

Anticipated Construction Cost: \$500,000 - \$749,999

Project I.D. # 2 **6200-10-71**
Highway/Street: CTH II
Termini/Location: B-70-83 Deck Overlay
County: Winnebago
Length: 0.00 miles
Project Type: Bridge Rehab
Urban and/or Rural: Rural
Traffic Control: Detoured

Letting Date: May 10, 2005

Anticipated Construction Cost: \$0 - \$99,999

Major Items of Work: Grading, base course, asphaltic concrete pavement, replacement of
3 box culverts, concrete deck overlay

Complexity Level: Medium

Associated Contracts: None

Restrictions: Road closed and detoured, some staging of work to maintain local
access

Project Manager Required: yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing

Duties: Project Manager, inspection, materials testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

CONSULTANT PACKAGE NO. 40

Project I.D. #1 **4993-00-89**
Highway/Street: Local Street
Termini/Location: Fox River Bridge, Neenah
County: Winnebago
Length: 0.00 miles
Project Type: Bridge Replacement
Urban and/or Rural: Urban
Traffic Control: Detoured

Letting Date: June 14, 2005

Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Bridge Replacement, minor approach work

Complexity Level: High

Associated Contracts: None

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete testing, aggregate sampling

Duties: Project management, inspection, materials testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

CONSULTANT PACKAGE NO. 41

Project I.D. #1 **4686-05-60**
Highway/Street: USH 10
Termini/Location: Tri County Freeway (USH 41 – Tayco Street)
County: Winnebago
Length: 0.00 miles
Project Type: Bridge Rehab
Urban and/or Rural: Rural
Traffic Control: Staged with lane/ramp closures

Letting Date: April 12, 2005

Anticipated Construction Cost: \$250,000 - \$499,999

Project I.D. #2 **4685-13-61**
Highway/Street: USH 10
Termini/Location: CTH CB – CTH P(10/441 Structure over US 41)
County: Winnebago
Length: 0.00 miles
Project Type: Bridge Rehab
Urban and/or Rural: Rural
Traffic Control: Staged with lane/ramp closures

Letting Date: April 12, 2005

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Concrete deck repair, polymer modified asphalt overlay, joint repair, bearing replacement

Complexity Level: Medium

Associated Contracts: None

Restrictions: Significant traffic staging with lane/ramp closures

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Concrete testing, aggregate sampling

Duties: Project Management, inspection, material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

CONSULTANT PACKAGE NO. 42

Project I.D. #1 **0691-03-39**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Construction Cost: Not Applicable

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 31, 2006.

Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.

CONSULTANT PACKAGE NO. 43

Project I.D. **0691-03-40**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Construction Cost: Not Applicable

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 31, 2006.

Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.

CONSULTANT PACKAGE NO. 44

Project I.D. **0691-03-41**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Construction Cost: Not Applicable

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 31, 2006.

Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.

CONSULTANT PACKAGE NO. 45

Project I.D. **0691-03-42**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Construction Cost: Not Applicable

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 31, 2006.

Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.

CONSULTANT PACKAGE NO. 46

Project I.D. **0691-03-43**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: District 3
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Construction Cost: Not Applicable

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 31, 2006.

Restrictions: Not Applicable

Project Manager Required: Varies depending on project

Support Staff Required: Varies depending on project

Anticipated Number: Varies depending on project

Required Certification: Aggregate, concrete, asphalt density, sampling

Duties: inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and final measurements.

For more information, contact: Mike King, Project Development Supervisor at (920) 492-5629.