

ADDENDA
(packages 10 and 11 added)

2004 CONSTRUCTION ENGINEERING SERVICES for WISDOT

TRANSPORTATION DISTRICT 7

CONSULTANT PACKAGE NO. 1

Project I.D. #1 1185-02-70
Highway/Street: USH 2
Termini/Location: West County Line-CTH B
County: Iron
Length: 8.21 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: February 10, 2004
Anticipated Construction Cost: 1,000,000-\$1,999,999

Project I.D. # 2 9826-03-70
Highway/Street: Local Road (Hendrickson Road)
Termini/Location: Boomer Creek Bridge and Approaches, Structure B-26-0033
County: Iron
Length: 0.01 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: February 10, 2004
Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 3 1170-13-70
Highway/Street: USH 51
Termini/Location: STH 77-USH 2
County: Iron
Length: 1.7 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: January 13, 2004
Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Asphaltic concrete pavement, bridge replacement, milling
Complexity Level: Medium
Associated Contracts:
Restrictions: West County Line-CTH B project pavement contains sulfur
Project Manager Required: Yes
Support Staff Required: Yes
Anticipated Number: 1-3 people
Required Certification: Asphalt, aggregate, density, PCC sampling
Duties: Inspection, staking and materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 2

Project I.D. #1 8708-01-70
Highway/Street: CTH B
Termini/Location: Flambeau River Bridge and Approaches, Structure B-50-0018
County: Price
Length: .01 mile
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road closed
Letting Date: April 13, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 8721-01-60
Highway/Street: USH 8
Termini/Location: North Fork Jump River Bridge, Structure B-50-0029
County: Price
Length: .01 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: March 9, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 3 9892-07-60
Highway/Street: STH 13
Termini/Location: South Fork Jump River Bridge, Structure B-50-0026
County: Price
Length: .01 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: March 9, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Deck overlay
Complexity Level: Low
Associated Contracts: Projects 2 and 3 (Jump River Bridges) are tied on one contract
Restrictions:
Project Manager Required: Yes
Support Staff Required: Yes
Anticipated Number: 1
Required Certification: PCC
Duties: Inspection, staking, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 3

Project I.D. **9871-04-70**
Highway/Street: Local Road (Willow Dam Road)
Termini/Location: Tomahawk River Bridge & Approaches, Structure B-43-0056
County: Oneida
Length: .01 miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: February 10, 2004

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge replacement

Complexity Level: Medium

Associated Contracts:

Restrictions: Swallow nesting

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: PCC, dam experience/certification

Duties: Inspection, staking, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 4

Project I.D. #1 9175-07-60
Highway/Street: STH 52
Termini/Location: Wolf River Bridge, Structure B-34-0065
County: Langlade
Length:
Project Type: Bridge Rehabilitation (Painting)
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: May 11, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 9307-01-60
Highway/Street: USH 8
Termini/Location: Tomahawk River Bridge, Structure B-35-0067
County: Lincoln
Length:
Project Type: Bridge Rehabilitation (Painting)
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: May 11, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 9307-02-60
Highway/Street: USH 8
Termini/Location: Tomahawk River Bridge, Structure B-35-0067
County: Lincoln
Length:
Project Type: Bridge Rehabilitation (Deck Overlay)
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: May 11, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 4 9857-06-60
Highway/Street: STH 64
Termini/Location: Pine River Bridge, Structure B-35-0278
County: Lincoln
Length:
Project Type: Bridge Rehabilitation (Painting)
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: May 11, 2004

Anticipated Construction Cost: \$100,000-\$249,999

ADDENDA
(packages 10 and 11 added)

Project I.D. # 5 **9883-03-60**
Highway/Street: STH 32
Termini/Location: Eagle River Bridge, Structure B-43-0031
County: Lincoln
Length:
Project Type: Bridge Rehabilitation (Concrete Masonry Overlay)
Urban and/or Rural: Rural
Traffic Control: Open to traffic
Letting Date: May 11, 2004

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Bridge paint and deck overlays

Complexity Level: Low

Associated Contracts: The above five projects are tied on one contract

Restrictions: Swallow nesting, lead paint removal

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number:

Required Certification: PCC, paint containment

Duties: Inspection, staking, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 5

Project I.D. **9897-03-70**
Highway/Street: Local Road (Cloverland Drive)
Termini/Location: Wisconsin River Bridge & Approaches, Structure B-63-0023
County: Vilas
Length: .01 miles
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Road closed

Letting Date: March 9, 2004

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge rehabilitation

Complexity Level: Low

Associated Contracts:

Restrictions: Structure is constructed in conjunction with a dam

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Dam experience/certification, PCC

Duties: Inspection, staking, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 6

Project I.D. **6999-08-76**
Highway/Street: Bridge Street, City of Wausau
Termini/Location: 17th Avenue-3rd Avenue
County: Marathon
Length: .63 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Closed to traffic/detour by the City of Wausau

Letting Date: April 13, 2004

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: CABC, removals, curb & gutter, urban reconstruction

Complexity Level: Medium

Associated Contracts: Utility contract 6999-08-83

Restrictions:

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Concrete, asphalt density, aggregate

Duties: Inspection, survey, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 7

Project I.D. **1009-07-01**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Florence, Forest, Iron, Langlade, Lincoln, Oneida, Price & Vilas Counties
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable
Letting Date: Not Applicable

Anticipated Master Contract Cost: \$100,000

Major Items of Work: Varies by Project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 1, 2005

Restrictions: Not Applicable

Project Manager Required: Will vary by project

Support Staff Required: Will vary by project

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, staking, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 8

Project I.D. **1009-07-02**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Florence, Forest, Iron, Langlade, Lincoln, Oneida, Price & Vilas Counties
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable
Letting Date: Not Applicable

Anticipated Master Contract Cost: \$100,000

Major Items of Work: Varies by Project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 1, 2005

Restrictions: Not Applicable

Project Manager Required: Will vary by project

Support Staff Required: Will vary by project

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, staking, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 9

Project I.D. **1009-07-03**
Highway/Street: Not Applicable
Termini/Location: Not Applicable
County: Florence, Forest, Iron, Langlade, Lincoln, Oneida, Price & Vilas Counties
Length: Not Applicable
Project Type: **Full Service Construction Master Contract**
Urban and/or Rural: Urban and/or Rural
Traffic Control: Not Applicable
Letting Date: Not Applicable

Anticipated Master Contract Cost: \$100,000

Major Items of Work: Varies by Project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 1, 2005

Restrictions: Not Applicable

Project Manager Required: Will vary by project

Support Staff Required: Will vary by project

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, staking, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 10

Project I.D. **9030-08-70**
Highway/Street: STH 17
Termini/Location: Bloomville-Parrish (Big Haymeadow Creek-CTH CCC)
County: Lincoln County
Length: 6.64 miles
Project Type: Pavement Replacement
Urban and/or Rural: Urban and/or Rural
Traffic Control: Open to traffic
Letting Date: May 11, 2004

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Pulverizing, milling, asphaltic pavement, curb and gutter

Complexity Level: Medium

Associated Contracts:

Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, staking, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.

ADDENDA
(packages 10 and 11 added)

CONSULTANT PACKAGE NO. 11

Project I.D. **9165-10-60**
Highway/Street: STH 55
Termini/Location: Mole Lake-Crandon
County: Forest County
Length: 9.22 miles
Project Type: Roadway Maintenance
Urban and/or Rural: Urban and/or Rural
Traffic Control:
Letting Date: May 11, 2004

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Milling, asphaltic pavement overlay, culvert repair

Complexity Level: Low

Associated Contracts:

Restrictions:

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, staking, materials testing

For more information, contact: Marvin Laspa, Project Development Supervisor, (715) 365-5748.