2006 CONSTRUCTION ENGINEERING SERVICES for WISDOT

NORTH CENTRAL REGION

CONSULTANT PACKAGE NO. 1

Project I.D. #1 6290-03-73 Highway/Street: USH 10

Termini/Location: Brilowski Road – Badger Avenue

County: Portage Length: 0.5 miles

Project Type: Reconditioning

Urban and/or Rural: Urban

Traffic Control: Staged, under traffic

Letting Date: 04/16/2006

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Grading, base, PCC pavement, signals

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: All

Duties: Inspection, staking, materials testing

Project I.D. #1 1009-40-34 Highway/Street: CTH KK

Termini/Location: Tomorrow River Bridge Replacement

County: Portage
Length: Not Applicable
Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 04/11/2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 1009-40-32 Highway/Street: CTH KK

Termini/Location: CTH KK over WCL Railroad

County: Portage Length: Not Applicable

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 04/11/2006

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. #3 6767-00-70 Highway/Street: CTH B

Termini/Location: Relocated USH 10 – Mill Street

County: Portage Length: 1.35 Miles

Project Type: Reconstruction - Expansion

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 03/14/2006

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Bridge, deck replacement, asphalt pavement, base course

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: Required Certification: 2-3 people

ΑII

Duties: Inspection, staking, materials testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us

Project I.D. #1 6847-00-73

Highway/Street: CTH Q

Termini/Location: STH 54 - USH 10, Waupaca River Crossing

County: Waupaca Length: 39.7 Feet

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 04/11/2006

Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. # 2 6897-01-72 Highway/Street: Local Street

Termini/Location: River Road Bridge, Waupaca River Crossing

County: Waupaca
Length: Not Applicable
Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 03/14/2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Bridge Replacement

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: All

Duties: Inspection, staking, materials testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us

Project I.D. #1 1430-08-74 Highway/Street: STH 23

Termini/Location: Main & Fulton St. City of Princeton

County: Green Lake
Length: 1.34 Miles
Project Type: Reconstruct

Urban and/or Rural: Rural Traffic Control: Detour

Letting Date: 05/09/2006

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Grading, base, asphalt pavement, curb and gutter, storm sewer

Complexity Level: Medium

Associated Contracts: Landscaping, lighting, local utilities

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4 people

Required Certification: All

Duties: Inspection, materials testing, staking

Project I.D. #1 6536-00-72 Highway/Street: CTH A

Termini/Location: CTH K East – Sunnyside Road

County: Green Lake
Length: Not Applicable
Project Type: Reconditioning

Urban and/or Rural: Rural

Traffic Control: Staged under traffic

Letting Date: 03/14/2006

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Asphalt pavement, shoulders

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Aggregate, asphalt

Duties: Inspection, staking, materials testing

Project I.D. #1 1140-00-71 Highway/Street: USH 45

Termini/Location: New London-Clintonville, Church RD – Reinke RD

County: Waupaca Length: 10.55 Miles Project Type: Recondition

Urban and/or Rural: Rural Traffic Control: Staged

Letting Date: 11/08/2005

Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Clearing & grubbing, excavation, base, asphalt pavement, pipes, curb

and gutter, signing, pavement marking, culvert extension

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Completion date October 13, 2006

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4 people

Required Certification: All

Duties: Inspection, staking, materials testing

Project I.D. # 1 6819-00-72

Highway/Street: CTH C

Termini/Location: CTH J South – Big Falls

County: Waupaca
Length: 4 Miles
Project Type: Recondition

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 04/11/2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #2 6887-00-71 Highway/Street: Local Street

Termini/Location: Lyons Street Bridge, Clintonville, Pigeon River Crossing

County: Waupaca
Length: Not Applicable
Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road closed

Letting Date: 03/14/2006

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge replacement, materials only on project I.D.#1

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Asphalt, aggregate

Duties: Inspection, staking, materials testing

Project I.D. #1 6841-00-71

Highway/Street: CTH U

Termini/Location: CTH U, Town of Weyauwega, HES, CTH U & Railroad Grade RD INT

County: Waupaca Length: 0.27 Miles

Project Type: Reconstruction - LFA

Urban and/or Rural: Rural Traffic Control: Closed

Letting Date: 03/25/2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 6842-00-74

Highway/Street: CTH X

Termini/Location: Shawano St. & W Wolf River AVE INT., City of New London, HES

County: Waupaca Length: Not Applicable

Project Type: Reconstruction - LFA

Urban and/or Rural: Urban

Traffic Control: Staged closed

Letting Date: 06/25/2006

Anticipated Construction Cost: \$0-\$99,999

Project I.D. #3 6996-04-70

Highway/Street: CTH D

Termini/Location: Shawano St, (CTH D), North Water ST – CN Railroad

County: Waupaca Length: 0.34 Miles

Project Type: Reconstruct - LFA

Urban and/or Rural: Urban Traffic Control: Closed

Letting Date: 03/25/2006

Anticipated Construction Cost: \$500,000-\$749,999

Major Items of Work: Asphalt pavement, grading, base, curb & gutter

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Work hours

Project Manager Required: Yes

Support Staff Required: Anticipated Number: Yes

2-3 people

Required Certification: Aggregate, asphalt, PCC

Inspection, staking, materials testing Duties:

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or roland.hawk@dot.state.wi.us

Project I.D. #1 6290-04-70 Highway/Street: USH 10

Termini/Location: Stevens Point-Waupaca, CTH J – Amherst Junction

County: Portage Length: Not Applicable

Project Type: Reconstruction - Expansion

Urban and/or Rural: Rural

Traffic Control: No traffic control

Letting Date: 05/09/2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Clearing and Grubbing

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people
Required Certification: Not Applicable
Duties: Inspection, staking

Project I.D. #1 1016-00-60

Highway/Street: IH 90

Termini/Location: Concrete Joint Repairs

County: Juneau

Length: Not Applicable

Project Type: Roadway Maintenance

Urban and/or Rural: Rural

Traffic Control: Daytime lane closures only, stage construction

Letting Date: 03/14/2006

Anticipated Construction Cost: \$0-\$99,999

Project I.D. # 2 6650-00-70 Highway/Street: Local Street

Termini/Location: 28th Avenue Bridge, Lyndon Creek Crossing

County: Juneau

Length: Not Applicable
Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, detour by locals

Letting Date: 04/11/2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Joint repair, painting, bridge replacement, grading, paving

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people Required Certification: PCC 1

Duties: Required to complete all necessary inspection including concrete testing,

perform densities, aggregate sampling, complete necessary documentation to produce diaries, estimates, IRA and material

certification, complete final documentation necessary to close the contract

and submit final estimate

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us

Project I.D. #1 6933-00-71 Highway/Street: STH 173

Termini/Location: Wood Ave. & Market St., City of Nekoosa

County: Wood
Length: 2.75 Miles
Project Type: Reconditioning
Urban and/or Rural: Urban and Rural

Traffic Control: Staged construction under traffic, no detour

Letting Date: 11/08/2005

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. # 2 6933-00-72 Highway/Street: STH 173

Termini/Location: Wood Ave. & Market St., City of Nekoosa, MIS

County: Wood
Length: 2.62 Miles
Project Type: Miscellaneous
Urban and/or Rural: Urban and Rural

Traffic Control: Staged construction under traffic, no detour

Letting Date: 09/25/2005

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 6999-07-78

Highway/Street: Local Street

Termini/Location: 32nd Street North, CTH W – Chestnut Street

County: Wood Length: 0.71 Miles

Project Type: Pavement Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, detour by Locals

Letting Date: 05/09/2006

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Grading, paving, lighting

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Lane width restrictions

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4 people

Required Certification: PCC 1, asphalt density, aggregate

Duties: Required to complete all necessary inspections and diary documentation,

complete IRA and compile estimates, complete material records and final documentation to close the contract. Inspection duties include density testing, aggregate sampling, concrete testing, and lighting installation.

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us

Project I.D. #1 7391-01-73

Highway/Street: CTH B

Termini/Location: CTH CC – USH 10, Rocky Creek Crossing

County: Wood

Length: Not Applicable Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, detour by county

Letting Date: 03/14/2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 6959-00-75 Highway/Street: Town Road

Termini/Location: 1st Ave. Bridge, City of Pittsville, Cat Creek Crossing

County: Wood

Length: Not Applicable Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, no detour

Letting Date: 05/09/2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 6960-00-72

Highway/Street: Local Street

Termini/Location: Lincoln Road Bridge, Hemlock Creek Crossing

County: Wood Length: 81.4 Feet

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, no detour

Letting Date: 11/08/2005

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 4 7401-01-72

Highway/Street: Local Street

Termini/Location: Ingraham Road Bridge, Branch Yellow River Crossing

County: Wood

Length: Not Applicable
Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, no detour

Letting Date: 03/14/2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #5 1620-00-77

Highway/Street: STH 80

Termini/Location: Branch Yellow River Crossing & APPR, Juneau County Line – STH 173

County: Wood

Length: Not Applicable

Project Type: Preventative Maintenance

Urban and/or Rural: Rural

Traffic Control: Staged construction under traffic

Letting Date: 01/10/2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Projects #1, #2, #3, and #4 are bridge replacements; project #5 is a deck

replacement

epiacement

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Closed to traffic

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 3-4

Required Certification: PCC 1, asphalt density, aggregate

Duties: Required to complete all necessary inspection including concrete testing,

perform densities, aggregate sampling, complete necessary documentation to produce diaries, estimates, IRA and material

certification, complete final documentation necessary to close the contract

and submit final estimate

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us

Project I.D. #1 6351-02-72 Highway/Street: USH 10

Termini/Location: USH 10 Bridges & Approaches, Marshfield – Stevens Point

County: Portage
Length: Not Applicable
Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, detour provided in plans

Letting Date: 09/13/2005

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 6351-02-73 Highway/Street: USH 10

Termini/Location: USH 10 Bridges & Approaches, Marshfield – Stevens Point

County: Portage
Length: Not Applicable
Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, detour provided in plans

Letting Date: 09/13/2005

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #3 6351-02-74

Highway/Street: USH 10

Termini/Location: USH 10 Bridges & Approaches, Marshfield – Stevens Point

County: Wood

Length: Not Applicable Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic, detour provided in plans

Letting Date: 09/13/2005

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 4 6351-00-71

Highway/Street: IH 39

Termini/Location: Marshfield-Stevens Point, I-39/Casimir Rd Interchange

County: Portage Length: 0.03

Project Type: Reconstruction - Expansion

Urban and/or Rural: Urban and Rural

Traffic Control: Staged construction, no detour necessary

Letting Date: 03/14/2006

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. #5 6351-00-72

Highway/Street: USH 10

Termini/Location: Marshfield-Stevens Point, River Road – Pinewood Drive

County: Portage

Length:

Project Type: Reconstruction - Expansion

Urban and/or Rural: Urban and Rural

Traffic Control:

Letting Date: 07/11/2006

Anticipated Construction Cost: \$15,000,000 and more

Project I.D. # 6 6351-00-74

Highway/Street: USH 10

Termini/Location: Marshfield-Stevens Point, USH 10 Wetland Mitigation

County: Portage

Length:

Project Type: Reconstruction - Expansion

Urban and/or Rural: Urban and Rural

Traffic Control: No traffic control necessary

Letting Date: 03/14/2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #7 6351-00-75

Highway/Street: USH 10

Termini/Location: Marshfield-Stevens Point, USH 10 Wetland Mitigation

County: Portage

Length:

Project Type: Reconstruction - Expansion

Urban and/or Rural: Urban and Rural

Traffic Control: No traffic control necessary

Letting Date: 05/09/2006

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Bridge construction, grading, paving

Complexity Level: High

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 4-6 people

Required Certification: PCC 1, asphalt density, aggregate

Duties: Required to complete all necessary inspection including concrete testing,

perform densities, aggregate sampling, complete necessary documentation to produce diaries, estimates, IRA and material

certification, complete final documentation necessary to close the contract

and submit final estimate

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us

Project I.D. #1 6280-03-73 Highway/Street: STH 66

Termini/Location: Polonia-Rosholt, East Junction CTH J –East Junction CTH I

County: Portage Length: 7.73 Miles

Project Type: Resurface and possible upgrades

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: 12/13/2005

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. # 2 6280-03-74 Highway/Street: STH 66

Termini/Location: Hanson Street – STH 49

County: Portage Length: 1.41 Miles

Project Type: Resurfacing with intersection improvements

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: 12/13/2005

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. #3 6280-03-72

Highway/Street: STH 66

Termini/Location: Village of Rosholt, Grand Ave., CTH I – Hanson Street

County: Portage Length: 1.10 Miles

Project Type: Urban reconstruction

Urban and/or Rural: Urban

Traffic Control: Closed to traffic

Letting Date: 12/13/2005

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Milling, asphalt paving, curb & gutter with storm sewer

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH Inspection, staking, materials testing, project administration and general

project management

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us

Project I.D. #1 6999-10-72 **BUS 51**

Highway/Street:

Termini/Location: BUS 51 & Imperial Ave Int., HES Village of Rothschild

County: Marathon

Length: 0.0

Project Type: Recondition Urban and/or Rural: Urban

Traffic Control: Open to traffic with staging

Letting Date: 12/13/2005

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 6999-10-70 Highway/Street: **BUS 51**

Termini/Location: STH 29 – Eau Claire River (Volkman St. – Schofield Ave.)

County: Marathon Length: .66 Miles

Project Type: Enhancement project pedestrian accommodations

Urban and/or Rural: Urban

Traffic Control: Open to traffic

Letting Date: 04/11/2006

Anticipated Construction Cost: \$100,000-\$249,000

Major Items of Work: Grading, asphalt paving, traffic signals, curb & gutter, sidewalk, traffic

control

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH Required Certification:

Duties: Inspection, staking, materials testing, project administration and general

project management

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us

Project I.D. #1 1166-07-72

Highway/Street: USH 51/STH 29 Corridor-Wausau

Termini/Location: USH 51/STH 29 SB, Oriole Lane to Mallard Lane

County: Marathon Length: 0.77 Miles

Project Type: Reconstruction, 6-lane rural divided, concrete

Urban and/or Rural: Rural

Traffic Control: Open to traffic with staging

Letting Date: 02/14/2006

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. # 2 1166-07-74

Highway/Street: USH 51/STH 29 Corridor-Wausau

Termini/Location: USH 51/STH 29 SB, Oriole Lane to Mallard Lane

County: Marathon Length: 0.75 Miles

Project Type: Reconstruction, 6-lane rural divided, concrete

Urban and/or Rural: Rural

Traffic Control: Open to traffic with staging

Letting Date: 02/14/2006

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. #3 1166-09-75

Highway/Street: USH 51/STH 29 Corridor-Wausau

Termini/Location: USH 51/STH 29 SB, Mallard Lane to Sherman Street

County: Marathon
Length: Not Applicable

Project Type: Reconstruction, 6-lane divided, w/ramps

Urban and/or Rural: Urban

Traffic Control: Open to traffic with staging

Letting Date: 02/14/2006

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Concrete paving, grading, bridge, traffic control

Complexity Level: Medium to high

Associated Contracts: Not Applicable

Restrictions: Complete by late 2007

Project Manager Required: No

Support Staff Required: Yes
Anticipated Number: 2 people

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH

Duties: Inspection, staking, material testing, field management

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us

Project I.D. #1 1166-01-63

Highway/Street: I-39NB

Termini/Location: Mosinee-Wausau, BUS 51 & Wisconsin River Bridges, (Prep Contract)

County: Marathon
Length: Not Applicable

Project Type: Bridge rehabilitation, deck repair, steel repair and roadway widening

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: 05/09/2006

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. # 2 1166-01-72

Highway/Street: I-39 Northbound

Termini/Location: Mosinee-Wausau, BUS 51 & Wisconsin River Bridges & Approaches

County: Marathon
Length: Not Applicable

Project Type: Bridge rehabilitation, replace the deck, widen to 3 lanes

Urban and/or Rural: Rural

Traffic Control: Open to traffic with staging

Letting Date: 08/08/2006

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Bridge construction and maintenance (steel beam), grading, asphalt

paving, traffic control

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Complete by late 2007

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1 person

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH

Duties: Inspection, staking, materials testing, project administration and general

project management

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us

Project I.D. #1 1166-11-73

Highway/Street: USH 51/STH 29 Corridor-Wausau

Termini/Location: Southbound USH 51 System Ramp to Westbound STH 29

County: Marathon
Length: 0.84 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban & rural

Traffic Control: Open to traffic with staging

Letting Date: 07/11/2006

Anticipated Construction Cost: \$5,000,000-\$7,499,999

Project I.D. # 2 1166-11-74

Highway/Street: USH 51/STH 29 Corridor-Wausau

Termini/Location: USH 51/STH 29 SB, Sherman St. – STH 52

County: Marathon Length: 0.77 Miles

Project Type: Reconstruction with multiple structures

Urban and/or Rural: Urban & rural

Traffic Control: Open to traffic with staging

Letting Date: 07/11/2006

Anticipated Construction Cost: \$5,000,000-\$7,499,999

Project I.D. #3 1166-11-80

Highway/Street: USH 51/STH 29 Corridor-Wausau

Termini/Location: Bridge Street & USH 51 Interchange, STH 52 – Bissell St.

County: Marathon
Length: 0.84 Miles
Project Type: Reconstruction
Urban and/or Rural: Rural & urban

Traffic Control: Open to traffic with staging

Letting Date: 07/11/2006

Anticipated Construction Cost: \$7,500,000-\$9,999,999

Major Items of Work: Grading, rock removal, bridges retaining walls, concrete paving, storm

sewer, and traffic control

Complexity Level: High

Associated Contracts: Not Applicable

Restrictions: November 2007 completion

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3-4 people

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH

Duties: Inspection, staking, materials testing, field manager

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us

Project I.D. #1 6687-04-73 Highway/Street: Day Avenue

Termini/Location: Day Avenue Bridge – Squaw Creek Crossing

County: Marathon
Length: Not Applicable
Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: 11/08/2005

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 9518-00-70 Highway/Street: Colrad Road

Termini/Location: Colrad Road Bridge, Potato Creek Crossing

County: Marathon
Length: Not Applicable
Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: 03/14/2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. #3 9479-00-71

Highway/Street: CTH A

Termini/Location: STH 13 – CTH F, (East Branch Big Eau Pleine River Crossing)

County: Marathon Length: 43.0 Feet

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: 04/25/2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structure removal, bridge construction, grading, asphalt paving

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1 person

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH

Duties: Inspection, staking, materials testing, project administration, field

manager

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us

Project I.D. #1 9528-08-72 Highway/Street: Junction Road

Termini/Location: Junction Road Bridge, (Branch Big Sandy Creek Crossing – EAST)

County: Marathon Length: 24 Feet

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: 02/14/2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 9528-08-73 Highway/Street: Junction Road

Termini/Location: Junction Road Bridge, (Branch Big Sandy Creek Crossing – WEST)

County: Marathon
Length: Not Applicable
Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed to traffic

Letting Date: 02/14/2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Structure removal, bridge construction, grading, asphalt paving

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1 person

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH

Duties: Inspection, staking, materials inspection, project administration, field

manager

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us

Project I.D. #1 6651-02-74

Highway/Street: CTH N

Termini/Location: STH 13 – CTH E, CTH N

County: Marathon
Length: 8.5 Miles
Project Type: Resurface
Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: 03/14/2006

Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. # 2 6999-03-76 Highway/Street: STH 52

Termini/Location: STH 52 & 18th Street Intersection, City of Wausau

County: Marathon
Length: 0.74 Miles
Project Type: Recondition

Urban and/or Rural: Urban

Traffic Control: Open to traffic with staging

Letting Date: 04/11/2006

Anticipated Construction Cost: \$100,000-\$249,999

Major Items of Work: Asphalt paving, concrete paving, curb & gutter, storm sewer, traffic

control

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: AGGTEC, HMATEC, PCCTEC, GRADINGTEC, NUCDENSITYTECH

Duties: Inspection, staking, materials inspection, project administration and field

manager

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us

Project I.D. #1 6524-01-71 Highway/Street: STH 55

Termini/Location: Seymour-Angelica (CTH VV-STH 29)

County: Shawano
Length: 8.26 miles
Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Combination of closed to through traffic with detour and open to through

traffic

Letting Date: 11/08/2005

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Grading, crushed aggregate base course, asphaltic paving

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling

Duties: Inspection, Staking and Materials Testing

Project I.D. #1 9150-03-71 Highway/Street: STH 32

Termini/Location: Mountain-Lakewood (Silver Hill Road-Big Hill Road)

County: Oconto
Length: 11.06 miles
Project Type: Recondition
Urban and/or Rural: Urban and Rural
Traffic Control: Open to through traffic

Letting Date: 02/14/2006

Anticipated Construction Cost: \$3,000,000-\$3,999,999

Major Items of Work: Milling, asphaltic pavement, passing lanes, frost heave correction

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 2-3

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling

Duties: Inspection, Staking and Materials Testing

Project I.D. #1 9304-09-60 Highway/Street: STH 101

Termini/Location: Pine River Bridge & Approaches

County: Florence Length: 94.5 feet

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Open to thru traffic with flagging operations

Letting Date: 02/14/2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 9304-10-60 Highway/Street: STH 101

Termini/Location: Fence-STH 70 (Sumac Road-STH 70)

County: Florence
Length: 8.68 miles
Project Type: Resurface
Urban and/or Rural: Rural

Traffic Control: Open to thru traffic with flagging operations

Letting Date: 02/14/2006

Anticipated Construction Cost: \$750,000-\$999,000

Major Items of Work: Deck cleaning; sand blasting, concrete masonry overlay, bridge painting,

asphaltic pavement, possible culvert replacement

Complexity Level: Low

Associated Contracts: Above two projects are tied as one contract

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling

Duties: Inspection, Staking, and Materials Testing

Project I.D. #1 9391-04-70

Highway/Street: Deleglise Street, City of Antigo Termini/Location: Mendlik Avenue-Alternate Route

County: Langlade
Length: 0.35 mile
Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Closed to thru traffic with posted detour

Letting Date: 03/14/2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 9140-11-70 Highway/Street: STH 64

Termini/Location: West Branch Eau Claire River Bridge & Approaches

County: Langlade Length: N/A

Project Type: Bridge Rehabilitation

Urban and/or Rural: Rural

Traffic Control: Open to traffic with flagging or signal operation

Letting Date: 04/11/2006

Anticipated Construction Cost: \$250,000-\$499,999

Major Items of Work: Grading, asphaltic pavement, storm sewer, curb & gutter, deck

replacement, approach work

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling

Duties: Inspection, Staking, and Materials Testing

Project I.D. #1 9901-03-70

Highway/Street: Wall Street, City of Eagle River Termini/Location: Railroad Street-Capich Drive

County: Vilas Length: 0.91 mile

Project Type: Misc. - beautification enhancement

Urban and/or Rural: Urban

Traffic Control: Closed to thru traffic

Letting Date: 03/14/2006

Anticipated Construction Cost: \$500,000-\$749,999

Project I.D. # 2 9901-04-70

Highway/Street: Wall Street, City of Eagle River Termini/Location: Railroad Street-Capich Drive

County: Vilas
Length: 0.91 mile
Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Closed to thru traffic

Letting Date: 03/14/2006

Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Sidewalk reconstruction, street lighting, fencing, retaining wall, milling,

asphaltic pavement, storm sewer

Complexity Level: Medium

Associated Contracts: Above two projects are tied as one contract. A sanitary sewer and water

main contract will be constructed in conjunction with this contract.

Restrictions: Noise restriction from 9 p.m.-4 a.m.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3 people

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling

Duties: Inspection, Staking and Materials Testing

Project I.D. #1 9413-02-70

Highway/Street: CTH K

Termini/Location: Prairie River Bridge-Short Road

County: Lincoln
Length: 0.90 mile
Project Type: Recondition
Urban and/or Rural: Rural

Traffic Control: Open to thru traffic with flagging operations

Letting Date: 04/11/2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 9015-12-60 Highway/Street: STH 64

Termini/Location: Lincoln County Line-Antigo

County: Langlade Length: 12.52 miles

Project Type: Roadway maintenance

Urban and/or Rural: Rural

Traffic Control: Open to thru traffic with flagging operations

Letting Date: Undetermined at present

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Milling asphalt, rubblizing concrete, curb and gutter repair, asphaltic

surface, possible culvert replacement, traffic sign replacement

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes Anticipated Number: 1-2

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling

Duties: Inspection, Staking and Materials Testing

Project I.D. #1 9816-04-70 Highway/Street: Local Road

Termini/Location: USH 8 & Everybody's Road Intersection

County: Forest Length: 0.3 mile

Project Type: Hazard Elimination Safety Project

Urban and/or Rural: Rural

Traffic Control: Open to thru traffic with flagging operation

Letting Date: 06/13/2006

Anticipated Construction Cost: \$250,000-\$499,999

Project I.D. # 2 9816-05-60 Highway/Street: USH 8

Termini/Location: Monico-Crandon (Oneida County Line-STH 32)

County: Forest Length: 6.96 miles

Project Type: Roadway maintenance

Urban and/or Rural: Rural and Urban

Traffic Control: Open to thru traffic with flagging operation

Letting Date: 03/13/2007 at present – will move up

Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Common excavation, asphaltic pavement, curb and gutter, mill and

overlay

Complexity Level: Low

Associated Contracts: Not Applicable

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2 people

Required Certification: Asphaltic Density, Concrete, Aggregate Sampling

Duties: Inspection, Staking and Materials Testing

Project I.D. #1 9220-04-71 Highway/Street: STH 117

Termini/Location: Cecil Street, Village of Bonduel (CTH BB-Mutzy Lane)

County: Shawano
Length: 0.50 mile
Project Type: Resurface
Urban and/or Rural: Urban

Traffic Control: Short detour – open to local traffic – remainder done under traffic

Letting Date: 04/11/2006

Anticipated Construction Cost: \$100,000-\$249,999

Project I.D. # 2 9438-00-71 Highway/Street: CTH VV

Termini/Location: STH 47-East County Line

County: Menominee
Length: 7.62 miles
Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Closed with marked detour

Letting Date: 05/09/2006

Anticipated Construction Cost: \$750,000-\$999,999

Project I.D. # 3 9650-15-72 Highway/Street: STH 47

Termini/Location: STH 47-Keshena (Chief Carron Street Intersection)

County: Menominee
Length: 0.031 mile
Project Type: Misc.
Urban and/or Rural: Urban

Traffic Control: Open to through traffic

Letting Date: 05/09/2006

Anticipated Construction Cost: \$0-\$99,999

Major Items of Work: Pulverize, asphaltic surface, curb and gutter, urban grading

Complexity Level: Medium

Associated Contracts: Projects 9438-00-71 and 9650-15-72 are tied as one contract

Restrictions: Not Applicable

Project Manager Required: Yes

Support Staff Required: Anticipated Number: Yes

2-3 people

Asphaltic Density, Concrete, Aggregate Sampling Inspection, Staking, Materials Testing Required Certification:

Duties:

Project I.D.1000-07-70Highway/Street:Not ApplicableTermini/Location:Not Applicable

County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,

Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,

Waupaca, Waushara, Wood

Length: Not Applicable

Project Type: Full Service Construction Master Contract

Urban and/or Rural: Not Applicable Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: \$60,000

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on project

needs until March 1, 2007

Restrictions: Not Applicable

Project Manager Required: Possible

Support Staff Required: Yes

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, Staking, Construction Surveying and Materials Testing

Project I.D.1000-07-71Highway/Street:Not ApplicableTermini/Location:Not Applicable

County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,

Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,

Waupaca, Waushara, Wood

Length: Not Applicable

Project Type: Full Service Construction Master Contract

Urban and/or Rural: Not Applicable Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: \$60,000

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on project

needs until March 1, 2007

Restrictions: Not Applicable

Project Manager Required: Possible

Support Staff Required: Yes

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, Staking, Construction Surveying and Materials Testing

Project I.D. 1009-41-26
Highway/Street: Not Applicable
Termini/Location: Not Applicable

County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,

Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,

Waupaca, Waushara, Wood

Length: Not Applicable

Project Type: Full Service Construction Master Contract

Urban and/or Rural: Not Applicable Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: \$250,000

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on project

needs until March 1, 2007

Restrictions: Not Applicable

Project Manager Required: Possible

Support Staff Required: Yes

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, Staking, Construction Surveying and Materials Testing

For more information, contact: Ron Hett, Supervisor at 715.421.8312 or ron.hett@dot.state.wi.us

Project I.D.1009-41-27Highway/Street:Not ApplicableTermini/Location:Not Applicable

County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,

Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,

Waupaca, Waushara, Wood

Length: Not Applicable

Project Type: Full Service Construction Master Contract

Urban and/or Rural: Not Applicable Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: \$250,000

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on project

needs until March 1, 2007

Restrictions: Not Applicable

Project Manager Required: Possible

Support Staff Required: Yes

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, Staking, Construction Surveying and Materials Testing

For more information, contact: Roland Hawk, Supervisor at 715.421.7361 or

roland.hawk@dot.state.wi.us

Project I.D.1009-41-28Highway/Street:Not ApplicableTermini/Location:Not Applicable

County: Adams, Florence, Forest, Green Lake, Iron, Langlade, Lincoln, Marathon,

Marquette, Menominee, Oneida, Portage, Price, Shawano, Vilas,

Waupaca, Waushara, Wood

Length: Not Applicable

Project Type: Full Service Construction Master Contract

Urban and/or Rural: Not Applicable Traffic Control: Not Applicable

Letting Date: Not Applicable

Anticipated Master Contract Cost: \$250,000

Major Items of Work: Varies by project

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on project

needs until March 1, 2007

Restrictions: Not Applicable

Project Manager Required: Possible

Support Staff Required: Yes

Anticipated Number: 1-3 people but will vary by work order

Required Certification: Aggregate, Concrete, Asphaltic Density, Sampling

Duties: Inspection, Staking, Construction Surveying and Materials Testing

For more information, contact: David Larson, Supervisor at 715.213.2028 or david.larson@dot.state.wi.us