

## 2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

### NORTHEAST REGION – LOCAL PROGRAM

#### CONSULTANT PACKAGE NE 60L

**Project I.D. #1**                    **4200-03-71**  
Highway/Street:            Sheboygan Falls Bicycle & Pedestrian Facility  
Termini/Location:        City of Sheboygan Falls  
County:                    Sheboygan County  
Length:                    NA  
Project Type:              Bicycle & Pedestrian: Trails and Pavement Marking.  
Urban and/or Rural:      Urban & Rural  
Traffic Control:          Open to through traffic

Letting Date:                December 11, 2012

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

Major Items of Work:            Sidewalks, asphaltic surface, and pavement marking.  
Complexity Level:                Medium  
Associated Contracts:            None  
Restrictions:                      None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                      1

Required Certification:            PCC Tech 1, Aggregate Tech 1, HMA Tech 1  
Duties:                                Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## **CONSULTANT PACKAGE NE 61L**

**Project I.D. #1            4311-08-71**

Highway/Street:        Shoto Road, Town of Kossuth

Termini/Location:     Branch of West Twin River

County:                Manitowoc

Length:                0.1 miles

Project Type:          Bridge Replacement

Urban and/or Rural:   Rural

Traffic Control:        Closed

Letting Date:           May 14, 2013

Field Rate Accounting Required:    No

Anticipated Construction Cost:     \$250,000 – \$499,999

Major Items of Work:                HMA pavement, base aggregate dense and concrete masonry bridge.

Complexity Level:                    Low

Associated Contracts:                N/A

Restrictions:                         No instream disturbance March 1, 2013 to June 15, 2013.

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:                    1

Required Certification:                Agg Tech 1, HMA, PCC Tech 1

Duties:                                  Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## **CONSULTANT PACKAGE NE 62L**

**Project I.D. #1**            **4323-06-71**  
Highway/Street:        CTH W, Town of Eaton  
Termini/Location:     USH 151 – CTH JJ  
County:                Manitowoc  
Length:                 3.3 miles  
Project Type:          Resurfacing  
Urban and/or Rural:   Rural  
Traffic Control:        Open to Through Traffic

Letting Date:            July 9, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000 - \$1,999,999

Major Items of Work:            HMA pavement and base aggregate dense  
Complexity Level:               Low  
Associated Contracts:          N/A  
Restrictions:                    None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1

Required Certification:            Agg Tech 1, HMA  
Duties:                                Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## **CONSULTANT PACKAGE NE 63L**

**Project I.D. #1**                    **4494-06-71**  
Highway/Street:            CTH KK (Calumet St) City of Appleton  
Termini/Location:        Coop Road Intersection  
County:                    Outagamie  
Length:                    0.5 miles  
Project Type:              Reconstruction  
Urban and/or Rural:      Urban  
Traffic Control:          Staged – Open to traffic

Letting Date:                May 14, 2013

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$750,000 - \$999,999

Major Items of Work:            Concrete pavement, base aggregate dense, storm sewer, lighting, and traffic control.  
Complexity Level:                Medium  
Associated Contracts:            N/A  
Restrictions:                      None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:            Agg Tech 1, HMA, PCC Tech 1  
Duties:                                Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## **CONSULTANT PACKAGE NE 64L**

**Project I.D. #1      4984-01-71**

Highway/Street: Capitol Drive, Town of Grand Chute

Termini/Location: Richmond St – Oneida St

County: Outagamie

Length: 0.5 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Open to local traffic

Letting Date: March 13, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: HMA pavement, base aggregate dense, storm sewer, grading, curb and gutter, and sidewalk.

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Agg Tech 1, HMA, PCC Tech 1

Duties: Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## **CONSULTANT PACKAGE NE 65L**

**Project I.D. #1            4990-03-71**

Highway/Street:        Little Chute Canal Bridge

Termini/Location:     Village of Little Chute

County:                Outagamie

Length:                0.2 miles

Project Type:         Bridge Replacement

Urban and/or Rural:   Urban

Traffic Control:       Closed

Letting Date:         May 14, 2013

Field Rate Accounting Required:    No

Anticipated Construction Cost:     \$1,000,000 - \$1,999,999

Major Items of Work:        Remove structure, new bascule pedestrian bridge, and concrete masonry

Complexity Level:        Complex

Associated Contracts:       N/A

Restrictions:            None

Construction Leader Required:        Yes

Construction Support Staff Required:    Yes

Anticipated Number:            1

Required Certification:        Agg Tech 1, PCC Tech 1

Duties:                Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## CONSULTANT PACKAGE NE 66L

<b>Project I.D. #1</b>	<b>4996-01-22</b>
Highway/Street:	CTH OK
Termini/Location:	CTH EE – Camelot Blvd
County:	Sheboygan County
Length:	0.89 miles
Project Type:	Reconstruction
Urban and/or Rural:	Urban
Traffic Control:	Closed to Through Traffic

Letting Date: January 8, 2013

Field Rate Accounting Required:	No
Anticipated Construction Cost:	\$4,000,000 – \$4,999,999

Major Items of Work:	Grade, base, curb and gutter, storm sewer, structure replacement, pavement, and pavement marking.
Complexity Level:	Medium - Complex
Associated Contracts:	None
Restrictions:	None

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1-2

Required Certification:	PCC Tech 1, Aggregate Tech 1, HMA Tech 1.
Duties:	Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## **CONSULTANT PACKAGE NE 67L**

**Project I.D. #1**            **4996-01-48**  
Highway/Street:        UP Rail Corridor  
Termini/Location:     Pennsylvania Avenue – Martin Avenue  
County:                Sheboygan  
Length:                1.65 miles  
Project Type:          Urban Trail Construction  
Urban and/or Rural:    Urban  
Traffic Control:        Open to Through Traffic

Letting Date:            April 9, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$1,000,000 - \$1,999,999

**Project I.D. # 2**            **4996-17-71**  
Highway/Street:        Rail – Trail Conversion UP Corridor  
Termini/Location:     City of Sheboygan  
County:                Sheboygan  
Length:                1.65 miles  
Project Type:          Urban Trail construction  
Urban and/or Rural:    Urban  
Traffic Control:        Open to Through Traffic

Letting Date:            April 9, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$750,000 - \$999,999

Major Items of Work:        Grade, base HMA pavement, bridge removal, and bridge rehabilitation.  
Complexity Level:          Complex  
Associated Contracts:       4996-01-48  
Restrictions:                None

Construction Leader Required:      Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                2

Required Certification:        Pcc Tech1, Aggregate Tech 1, HMA Pavement Tech 1  
Duties:                        Project management, inspection, structure Inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist



## **CONSULTANT PACKAGE NE 68L**

**Project I.D. #1**            **4996-01-54**  
Highway/Street:        City of Sheboygan  
Termini/Location:     Sidewalk Gap Improvement  
County:                Sheboygan  
Length:                Various Locations  
Project Type:          Sidewalk Construction  
Urban and/or Rural:    Urban  
Traffic Control:        Open to Through Traffic

Letting Date:            January 8, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$750,000 - \$999,999

Major Items of Work:            Sidewalk, curb and gutter, and pavement marking.  
Complexity Level:                Medium  
Associated Contracts:            None  
Restrictions:                      None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1

Required Certification:            Pcc tech1, Aggregate Tech 1, HMA Tech 1  
Duties:                                Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## **CONSULTANT PACKAGE NE 69L**

**Project I.D. #1**                    **4996-01-56**  
Highway/Street:            Eisner Ave Pedestrian & Bicycle Facility  
Termini/Location:        N. 8<sup>th</sup> Street – N. 21<sup>st</sup> Street  
County:                    Sheboygan  
Length:                    1.037 miles  
Project Type:              Reconstruction  
Urban and/or Rural:      Urban  
Traffic Control:          Closed to through traffic,(staged)

Letting Date:                April 9, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$3,000,000 - \$3,999,999

Major Items of Work:            Grade, base, PCC pavement, curb and gutter, storm sewer, landscape work, and pavement marking.  
Complexity Level:                Medium to Complex  
Associated Contracts:            None  
Restrictions:                      None

Construction Leader Required:      Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                  1-2

Required Certification:            Pcc tech1, Aggregate Tech 1, HMA Tech 1  
Duties:                                Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## **CONSULTANT PACKAGE NE 70L**

**Project I.D. #1**            **4813-01-71**  
Highway/Street:        CTH V  
Termini/Location:    0.5 Mi South of CTH F to CTH F  
County:                Fond du Lac  
Length:                0.86 miles  
Project Type:         STP Rural  
Urban and/or Rural:   Rural  
Traffic Control:       Closed to Traffic

Letting Date:            December 11, 2012

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$2,000,000 - \$2,999,999

Major Items of Work:            Asphalt pavement reconstruction, grading, bridge replacement, storm sewer  
Complexity Level:                Complex  
Associated Contracts:            None  
Restrictions:                      No work start on CTH V or CTH F until June 3, 2013. No stream obstructions from March 1, 2013 to July 15, 2013. Swallow nesting-May 1, 2013 to August 30, 2013.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:            Agg Tech 1, HMA, PCC Tech 1  
Duties:                                Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist

## **CONSULTANT PACKAGE NE 71L**

**Project I.D. #1            6275-02-71**

Highway/Street:        Oak Center Road  
Termini/Location:     West Branch Rock River Bridge, B-20-0674  
County:                Fond du Lac  
Length:                0.028 miles  
Project Type:          Local Bridge  
Urban and/or Rural:   Rural  
Traffic Control:       Closed to Traffic

Letting Date:           February 12, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$0 - \$99,999

**Project I.D. # 2            6275-02-72**

Highway/Street:        Oak Center Road  
Termini/Location:     West Branch Rock River Bridge, P-20-0920  
County:                Fond du Lac  
Length:                0.047 miles  
Project Type:          Local Bridge  
Urban and/or Rural:   Rural  
Traffic Control:       Closed to Traffic

Letting Date:           February 12, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$250,000 - \$499,999

Major Items of Work:        Bridge removal (2), bridge replacement, culvert, asphalt pavement, grading, bridge asbestos abatement.  
Complexity Level:          Medium  
Associated Contracts:       None  
Restrictions:                No stream work from March 1, 2013 to June 15, 2013; Swallow nesting- May 1, 2013 to August 30, 2013. Driveway access issues.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1

Required Certification:        Agg Tech 1, HMA, PCC Tech 1  
Duties:                        Project management, inspection, and materials testing.

For more information, contact: [Tammy Gorzlancyk](#), Contract Specialist