

## 2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

### SOUTHWEST REGION - LOCAL PROGRAM

#### CONSULTANT PACKAGE SW 60L

**Project I.D. #1                    6208-00-74**

Highway/Street:      Town Road – Russet Road  
Termini/Location:    Town of Bristol, Maunsha River Bridge B-13-0662  
County:                Dane  
Length:                Not Applicable  
Project Type:         Bridge Replacement  
Urban and/or Rural:   Rural  
Traffic Control:      Road Closed

Letting Date:            December 11, 2012

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$100,000 - \$249,999

**Project I.D. # 2                    3677-00-73**

Highway/Street:      CTH BB  
Termini/Location:    Reiner Road – CTH N, Vilas Hope Road Intersection  
County:                Dane  
Length:                0.15 miles  
Project Type:         Reconstruction, intersection improvement  
Urban and/or Rural:   Rural  
Traffic Control:      Open to through traffic

Letting Date:            May 14, 2013

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$0 - \$99,000

**Project I.D. # 3                    3677-00-74 LFA**

Highway/Street:      CTH BB  
Termini/Location:    Reiner Road – CTH N, Vilas Hope Road Intersection  
County:                Dane  
Length:                0.15 miles  
Project Type:         Reconstruction, intersection improvement  
Urban and/or Rural:   Rural  
Traffic Control:      Road open to through traffic

Letting Date:            May 25, 2013

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$0 - \$99,000

**Project I.D. # 4                    5658-00-70**

Highway/Street:      CTH PB  
Termini/Location:    Paoli – Verona, Branch Sugar River Bridge B-13-0783  
County:                Dane  
Length:                Not Applicable  
Project Type:         Bridge Replacement

Urban and/or Rural: Rural  
Traffic Control: Road closed, Detour

Letting Date: 05/14/2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$0 - \$99,000

**Project I.D. # 5 5658-00-73**  
Highway/Street: CTH PB  
Termini/Location: Paoli-Verona, Sunset Drive Intersection  
County: Dane  
Length: 0.24 miles  
Project Type: Reconstruction, intersection improvement  
Urban and/or Rural: Rural  
Traffic Control: Road closed, Detour

Letting Date: May 14, 2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$100,000 - \$249,999

**Project I.D. # 6 5658-00-74 LFA**  
Highway/Street: CTH PB  
Termini/Location: Paoli-Verona, Sunset Drive Intersection  
County: Dane  
Length: 0.24 miles  
Project Type: Reconstruction, intersection improvement  
Urban and/or Rural: Rural  
Traffic Control: Road Closed, Detour

Letting Date: May 25, 2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$100,000 - \$249,999

**Project I.D. # 7 5658-00-75 LFA**  
Highway/Street: CTH PB  
Termini/Location: Paoli-Verona, Branch Sugar River Bridge B-13-0783  
County: Dane  
Length: Not Applicable  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Road Closed

Letting Date: 05/25/2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Bridge Items, Grading, Asphaltic Pavement  
Complexity Level: Low  
Associated Contracts: 3677-00-73, 5658-00-70, and 5658-00-74 will be let together

Restrictions:                      Russet Road – All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15.  
   CTH PB Bridge – Restrictions not yet known

Construction Leader Required:                      Yes  
Construction Support Staff Required:                      Yes  
Anticipated Number:                      1-2

Required Certification:                      Aggregate, Concrete, Asphalt Density, Sampling  
Duties:                      Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 61L**

### **Project I.D. #1      5685-00-73**

Highway/Street: Town Road, Dyreson Road Bridge & Approaches  
Termini/Location: Yahara River Bridge (Town of Dunn) P-13-0190  
County: Dane  
Length: Not Applicable  
Project Type: Bridge Rehabilitation  
Urban and/or Rural: Rural  
Traffic Control: Road Closed

Letting Date: December 11, 2012

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$500,000 - \$749,999

### **Project I.D. # 2      5992-08-85**

Highway/Street: Non Hwy, Lower Yahara River Trail Phase One  
Termini/Location: Capital City Trail to McDaniel Park  
County: Dane  
Length: 2.6 miles  
Project Type: Multi Use Path and New Bridge  
Urban and/or Rural: Urban  
Traffic Control: None

Letting Date: August 13, 2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Bridge Items, Grading, Asphaltic Pavement  
Complexity Level: Medium  
Associated Contracts: None  
Restrictions: Dyreson Road – All work that has the potential to adversely affect the water quality of the stream must be completed between July 1 and July 31.

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling  
Duties: Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 62L**

**Project I.D. #1**                    **5992-09-07**  
Highway/Street:            Non Hwy, City of Madison Cannonball Path Phase 3  
Termini/Location:        USH 12/14/18/151 Overpass  
County:                    Dane  
Length:                    0.5 miles  
Project Type:              Multi Use Path and New Bridge  
Urban and/or Rural:      Urban  
Traffic Control:          Staged construction for construction of bridge over the Beltline

Letting Date:                January 8, 2013

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$3,000,000 - \$3,999,999

Major Items of Work:            Bridge Items, Grading, Asphaltic Pavement  
Complexity Level:                Medium  
Associated Contracts:          Not Applicable  
Restrictions:                      Off peak and night time lane closures of the Beltline.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:            Aggregate, Concrete, Asphalt Density, Sampling  
Duties:                                Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 63L**

**Project I.D. #1                    5994-00-72**

Highway/Street:            CTH BB  
Termini/Location:        City of Monona, Monona Drive, Nichols Road - Winnequah Road  
County:                    Dane  
Length:                    0.99 miles  
Project Type:              Reconstruction  
Urban and/or Rural:       Urban  
Traffic Control:           Staged Construction

Letting Date:              January 8, 2013

Field Rate Accounting Required:        No  
Anticipated Construction Cost:        \$5,000,000 - \$7,499,999

**Project I.D. #2                    5994-00-77**

Highway/Street:            CTH BB  
Termini/Location:        City of Monona, Monona Drive, Nichols Road - Winnequah Road  
County:                    Dane  
Length:                    Not Applicable  
Project Type:              Reconstruction, Sanitary Sewer  
Urban and/or Rural:       Urban  
Traffic Control:           Staged Construction

Letting Date:              January 8, 2013

Field Rate Accounting Required:        No  
Anticipated Construction Cost:        \$500,000 - \$749,999

**Project I.D. #3                    5994-00-78**

Highway/Street:            CTH BB  
Termini/Location:        City of Monona, Monona Drive, Nichols Road - Winnequah Road  
County:                    Dane  
Length:                    Not Applicable  
Project Type:              Reconstruction, Water Main  
Urban and/or Rural:       Urban  
Traffic Control:           Staged Construction

Letting Date:              January 8, 2013

Field Rate Accounting Required:        No  
Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work:            Grading, Storm Sewer, Asphaltic Pavement, Lighting, Signals, Sanitary  
Sewer, Water Main  
Complexity Level:               High  
Associated Contracts:           5994-00-72, 5994-00-77, and 5994-00-78 are tied  
Restrictions:                    None

Construction Leader Required:            Yes  
Construction Support Staff Required:      Yes  
Anticipated Number:                        3-4

Required Certification:            Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 64L**

### **Project I.D. #1      6207-03-71**

Highway/Street: Various Highways  
Termini/Location: Dodge County Safety Improvements 1, County Collector Routes  
County: Dodge  
Length: Not Applicable  
Project Type: Safety Improvements  
Urban and/or Rural: Rural  
Traffic Control: Open to Traffic

Letting Date: May 14, 2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

### **Project I.D. #2      6207-03-72**

Highway/Street: Various Highways  
Termini/Location: Dodge County Safety Improvements 2, County Collector Routes  
County: Dodge  
Length: Not Applicable  
Project Type: Safety Improvements  
Urban and/or Rural: Rural  
Traffic Control: Open to Traffic

Letting Date: May 14, 2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

### **Project I.D. #3      6207-03-73**

Highway/Street: Various Highways  
Termini/Location: Dodge County Safety Improvements 3, County Collector Routes  
County: Dodge  
Length: Not Applicable  
Project Type: Safety Improvements  
Urban and/or Rural: Rural  
Traffic Control: Open to Traffic

Letting Date: July 9, 2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Beam Guard, Culvert Pipes, Signing  
Complexity Level: Low  
Associated Contracts: 6207-03-71 and 6207-03-72 are tied  
Restrictions: None

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 0-1

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling  
Duties: Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 65L**

**Project I.D. #1**                      **5629-00-74**  
Highway/Street:                      Town Road  
Termini/Location:                      Maple Ridge Road, Town of Harrison, Little Platte River Bridge B-22-0276  
County:                                  Grant  
Length:                                  Not Applicable  
Project Type:                              Bridge Replacement  
Urban and/or Rural:                      Rural  
Traffic Control:                          Road Closed

Letting Date:                          December 11, 2012

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work:                      Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level:                          Medium  
Associated Contracts:                      None  
Restrictions:                                  Measures needed to prevent impacts to Blanchard's Cricket Frogs required, details to be determined. All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required:              Yes  
Construction Support Staff Required:        Yes  
Anticipated Number:                          1-2

Required Certification:                      Aggregate, Concrete, Asphalt Density, Sampling  
Duties:    Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 66L**

**Project I.D. #1**                    **5605-00-72**  
Highway/Street:                CTH E  
Termini/Location:            Albany – STH 92, Allen Creek Bridge B-23-0170  
County:                        Green  
Length:                        Not Applicable  
Project Type:                 Bridge Replacement  
Urban and/or Rural:         Rural  
Traffic Control:              Road Closed

Letting Date:                 March 12, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000 - \$749,999

Major Items of Work:            Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level:               Low  
Associated Contracts:           None  
Restrictions:                    All work that has the potential to adversely affect the water quality of the stream must be completed between June 15 and September 15. There are existing swallows nests on the bridge. The bridge should be removed or netted prior to May 1 or after August 30.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:            Aggregate, Concrete, Asphalt Density, Sampling  
Duties:                                Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 67L**

### **Project I.D. #1      5679-00-75**

Highway/Street: CTH K  
Termini/Location: Hollandale – Barneveld, Williams Creek Bridge B-25-0168  
County: Iowa  
Length: Not Applicable  
Project Type: Bridge Replacement  
Urban and/or Rural: Rural  
Traffic Control: Road Closed

Letting Date: April 9, 2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

### **Project I.D. #2      5679-00-76**

Highway/Street: CTH K  
Termini/Location: Hollandale – Barneveld, CTH H to Prairie Grove Road  
County: Iowa  
Length: 0.47 miles  
Project Type: Reconstruction  
Urban and/or Rural: Rural  
Traffic Control: Staged Construction

Letting Date: April 9, 2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$250,000 - \$499,999

### **Project I.D. #3      5679-00-77 LFA**

Highway/Street: CTH K  
Termini/Location: Hollandale – Barneveld, CTH H to Prairie Grove Road  
County: Iowa  
Length: 0.47 miles  
Project Type: Reconstruction  
Urban and/or Rural: Rural  
Traffic Control: Staged Construction

Letting Date: April 25, 2013

Field Rate Accounting Required: No  
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level: Medium  
Associated Contracts: 5679-00-75 and 5679-00-76 are tied  
Restrictions: All work that has the potential to adversely affect the water quality of the stream must be completed between April 15 and September 15.

Construction Leader Required: Yes  
Construction Support Staff Required: Yes  
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling

Duties: Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 68L**

**Project I.D. #1            5810-00-71**

Highway/Street:        CTH O  
Termini/Location:     City of Elroy – CTH G, Leverenz Lane - Sarnow Road  
County:                Juneau  
Length:                1.02 miles  
Project Type:          Reconstruction  
Urban and/or Rural:    Rural  
Traffic Control:        Road Closed

Letting Date:            March 12, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$1,000,000 - \$1,999,999

**Project I.D. #2            7373-00-73**

Highway/Street:        CTH EW  
Termini/Location:     Warrens-STH 173, Branch East Fork Lemonweir River Bridge B-41-0295  
County:                Monroe  
Length:                Not Applicable  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road Closed

Letting Date:            May 14, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:      \$100,000 - \$249,999

Major Items of Work:        Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level:          Medium  
Associated Contracts:        None  
Restrictions:                CTH O – Tree cutting should be done outside of nesting period of May 15 to August 15.  
                                      CTH EW – Restrictions not yet known.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    2-3

Required Certification:        Aggregate, Concrete, Asphalt Density, Sampling  
Duties:                        Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 69L**

**Project I.D. #1**                    **5096-00-71**  
Highway/Street:            CTH OA  
Termini/Location:        STH 33 – Barre Mills, Tyson Road to Drectrah Road  
County:                    La Crosse  
Length:                    1.0 miles  
Project Type:              Reconstruction  
Urban and/or Rural:      Rural  
Traffic Control:          Road Closed to through traffic, detour

Letting Date:                March 12, 2013

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$500,000 - \$749,000

**Project I.D. #2**                    **5096-00-72 LFA**  
Highway/Street:            CTH OA  
Termini/Location:        STH 33 – Barre Mills, Tyson Road to Drectrah Road  
County:                    La Crosse  
Length:                    1.0 miles  
Project Type:              Reconstruction  
Urban and/or Rural:      Rural  
Traffic Control:          Road Closed to through traffic, detour

Letting Date:                March 25, 2013

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$500,000 - \$749,999

Major Items of Work:            Asphaltic Pavement, Grading, Beam Guard  
Complexity Level:                Medium  
Associated Contracts:            Not Applicable  
Restrictions:                      None

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:            Aggregate, Concrete, Asphalt Density, Sampling  
Duties:                                Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 70L**

**Project I.D. #1            5991-05-77**

Highway/Street:      City of La Crosse, 33rd Street  
Termini/Location:    Bentwood Place to Solaris Lane  
County:                La Crosse  
Length:                 0.26 miles  
Project Type:          Recondition, pavement replacement  
Urban and/or Rural:   Urban  
Traffic Control:       Lane closure

Letting Date:           March 12, 2013

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$100,000 - \$249,999

**Project I.D. #2            5991-05-78**

Highway/Street:      City of La Crosse, Oak Street  
Termini/Location:    Palace Street to Enterprise Avenue  
County:                La Crosse  
Length:                 0.37 miles  
Project Type:          Reconstruction  
Urban and/or Rural:   Urban  
Traffic Control:       Road Closed

Letting Date:           March 12, 2013

Field Rate Accounting Required:      No  
Anticipated Construction Cost:        \$750,000 - \$999,999

Major Items of Work:      Asphaltic Pavement, Base Aggregate Dense, Curb & Gutter, Sidewalk  
Complexity Level:         Low  
Associated Contracts:      Not Applicable  
Restrictions:                None

Construction Leader Required:        Yes  
Construction Support Staff Required:   Yes  
Anticipated Number:                    1-2

Required Certification:      Aggregate, Concrete, Asphalt Density, Sampling  
Duties:                        Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 71L**

**Project I.D. #1**                    **5648-00-72**  
Highway/Street:                CTH D  
Termini/Location:            CTH F – Iowa County Line, Cannon Road to CTH S  
County:                        Lafayette  
Length:                        1.04 miles  
Project Type:                Reconstruction & Bridge Replacement  
Urban and/or Rural:        Rural  
Traffic Control:              Road Closed

Letting Date:                February 12, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$1,000,000 - \$1,999,999

Major Items of Work:            Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level:              Medium  
Associated Contracts:          Not Applicable  
Restrictions:                    All work that has the potential to adversely affect the water quality of the stream must be completed between May 1 and September 15.

Construction Leader Required:      Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                1-2

Required Certification:            Aggregate, Concrete, Asphalt Density, Sampling  
Duties:                              Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

## **CONSULTANT PACKAGE SW 72L**

**Project I.D. #1** ~~5990-00-26~~ **REMOVED**

Highway/Street: ~~City of Janesville, East Milwaukee Street~~

Termini/Location: ~~Wuthering Hills Drive Intersection~~

County: ~~Rock~~

Length: ~~0.13 miles~~

Project Type: ~~Reconstruction~~

Urban and/or Rural: ~~Urban~~

Traffic Control: ~~Staged Construction~~

Letting Date: ~~April 9, 2013~~

Field Rate Accounting Required: ~~No~~

Anticipated Construction Cost: ~~\$250,000 - \$499,999~~

**Project I.D. #2** **5990-00-78**

Highway/Street: City of Janesville, River Street

Termini/Location: W Racine Street to W Court Street

County: Rock

Length: 0.4 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Road Closed

Letting Date: April 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grading, Concrete Pavement, Lighting, Curb & Gutter, Streetscaping,  
Roundabout

Complexity Level: Medium

Associated Contracts: Not Applicable

Restrictions: Holiday Restrictions and Work Hours

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling  
Duties: Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist

### **CONSULTANT PACKAGE SW 73L**

**Project I.D. #1**                    **5801-00-75**  
Highway/Street:                CTH K  
Termini/Location:            Werley – STH 133, Big Green River Bridge B-22-0279  
County:                         Grant  
Length:                         Not Applicable  
Project Type:                 Bridge Replacement  
Urban and/or Rural:         Rural  
Traffic Control:              Road Closed

Letting Date:                 March 12, 2013

Field Rate Accounting Required:    No  
Anticipated Construction Cost:     \$500,000 - \$749,999

Major Items of Work:                Bridge Items, Asphaltic Pavement, Grading, Beam Guard  
Complexity Level:                 Medium  
Associated Contracts:               Not Applicable  
Restrictions:                        All work that has the potential to adversely affect the water quality of the stream must be completed between April 15 and September 15.

Construction Leader Required:        Yes  
Construction Support Staff Required:    Yes  
Anticipated Number:                    1-2

Required Certification:                Aggregate, Concrete, Asphalt Density, Sampling  
Duties:                                  Inspection, Staking, Materials Testing

For more information, contact: [Sandra Villiesse](#), Contract Specialist