

2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHWEST REGION

CONSULTANT PACKAGE SW 01

Project I.D. #1 1001-03-74

Highway/Street: IH 39

Termini/Location: STH 11 N JCT Interchange, City of Janesville

County: Rock

Length: 0.35 mile

Project Type: Construction Operations/Interchange Improvements

Urban and/or Rural: Urban

Traffic Control: Staged on new alignment with some temporary night closures. May involve 4 night detours of I-39/90 to facilitate removal of old bridges and placement of new bridge girders

Letting Date: May 14, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: \$10,000,000 - \$12,499,999

Project I.D. #2 1001-03-76

Highway/Street: IH 39

Termini/Location: City of Beloit (B-53-0048, -0051, -0216, -0217)

County: Rock

Length: 0.02 mile

Project Type: Bridge Rehabilitation

Urban and/or Rural: Urban

Traffic Control: Open to traffic, temporary nighttime lane closure

Letting Date: March 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: 1001-03-74: Grading, base, concrete pavement, asphaltic pavement, new bridge, roundabouts, interchange storm water discharge treatment system

1001-03-76: Thin epoxy overlays on the decks

Complexity Level: 1001-03-74: Medium-High

1001-03-76: Medium-Low

Associated Contracts: None

Restrictions: 1001-03-74: July 4th, Labor Day, no daytime lane closures on I-39/90 at all

1001-03-76: Holiday work restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1001-03-74: 3 – 4

1001-03-76: 0.5 – 1.0

Required Certification: 1001-03-74: Aggregate sampling and testing, concrete sampling and testing, asphalt density

1001-03-76: None

Duties: 1001-03-74: Inspection, staking, material testing
1001-03-76: Construction administration, inspection, material finals

For more information, contact: [Deb Sunde](#), Contract Specialist

CONSULTANT PACKAGE SW 02

Project I.D. #1 **1206-07-77**
Highway/Street: USH 18, Mount Horeb to Madison
Termini/Location: Raymond Road to Seminole Highway
County: Dane
Length: 1.05 miles
Project Type: Construction Operations/Reconstruction Expansion/Phase 1
Urban and/or Rural: Urban
Traffic Control: Work on local road Intersections – open to traffic with flagging. Verona Road temporary widening and asphalt overlay during night time using temporary lane closures. Digital message board and camera installations along the beltline during night time with temporary lane closures.

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Major Items of Work: Local road lane widening with asphalt overlay and new traffic signals.
Verona Road widening with asphalt patching and overlay
Digital message boards and cameras
Noise wall construction

Complexity Level: Medium
Associated Contracts: None
Restrictions: Night work and holiday work

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 3

Required Certification: Aggregate, concrete and asphalt density
Duties: Inspection, staking and materials testing

For more information, contact: [Deb Sunde](#), Contract Specialist

CONSULTANT PACKAGE SW 03

Project I.D. #1 **1647-04-74**
Highway/Street: USH 14
Termini/Location: Main Street, City of Viroqua, 0.36 Miles East of CTH BB – CTH NN
County: Vernon
Length: 1.5 miles
Project Type: Road Maintenance, concrete repairs
Urban and/or Rural: Urban
Traffic Control: Open to traffic - staged

Letting Date: November 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Concrete patching, base aggregate dense, and pavement marking
Complexity Level: Low - Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certifications: Aggregate and Concrete
Duties: Project Administration, Inspection, Materials Sampling, and Construction
 Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 04

Project I.D. #1 5110-02-61

Highway/Street: STH 131
Termini/Location: Readstown – Viola, USH 14 – Kickapoo River Bridge
County: Vernon
Length: 7.33 miles
Project Type: Road Maintenance, mill and overlay
Urban and/or Rural: Rural
Traffic Control: Open to traffic - flagging

Letting Date: April 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. # 2 5112-06-61

Highway/Street: STH 131
Termini/Location: Viola - North County Line, Main Street – Kickapoo River Bridge
County: Richland
Length: 3.47 miles
Project Type: Road Maintenance, mill and overlay
Urban and/or Rural: Rural
Traffic Control: Open to traffic - flagging

Letting Date: April 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. #3 5731-02-60

Highway/Street: STH 56
Termini/Location: Viroqua – Richland Center, 300' West STH 131 South – 425' East
 STH 131 North
County: Vernon
Length: 0.39 miles
Project Type: Road Maintenance, mill and overlay
Urban and/or Rural: Urban
Traffic Control: Open to traffic - flagging

Letting Date: April 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: HMA pavement, base aggregate dense, beam guard, signing, pavement marking, and spot replacement of curb and gutter if needed. Structure listed for information only.
Complexity Level: Low - medium
Associated Contracts: 5110-02-61, 5112-06-61 and 5731-02-60 are tied
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certifications:	Concrete, Aggregate and Materials Sampling, including Nuclear Density
Duties:	Construction Administration, Inspection, Materials Testing and Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 05

Project I.D. #1 **5170-02-62**
Highway/Street: STH 82
Termini/Location: Lansing – STH 35, Structure B-12-0008 at WI/IA Line
County: Crawford
Length: 0.03 miles
Project Type: Bridge Rehabilitation, concrete overlay
Urban and/or Rural: Rural
Traffic Control: Open to traffic - staged

Letting Date: August 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Concrete deck overlay on B-12-0008, aggregate base dense, signing and pavement marking
Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certifications: Aggregate, Concrete and Materials Sampling
Duties: Construction Administration, Inspection, Materials Testing, and Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 06

Project I.D. #1 **1674-00-70**
Highway/Street: USH 12
Termini/Location: Lake Delton – Sauk City Road, Fern Dell Road – West Frontage Road
County: Sauk
Length: 2.836 miles
Project Type: Miscellaneous, bicycle/pedestrian accommodations
Urban and/or Rural: Urban and rural
Traffic Control: Open to traffic – staged and flagged, (Zap Drive will be closed with no marked detour)

Letting Date: May 14, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Grading, pulverize and relay pavement, base aggregate dense, concrete curb and gutter, HMA pavement, storm sewer, erosion control, pavement marking, permanent signing, traffic control and MGS guardrail items
Complexity Level: Low - Medium
Associated Contracts: No
Restrictions: Holiday work restrictions, road closure for Zap Drive reconstruction - work cannot begin until after Labor Day, and restrictions on removing construction materials from the Baraboo Range National Natural Landmark (BRNNL) for use on this project.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certifications: Aggregate, Concrete, Materials Sampling including Nuclear Density
Duties: Inspection, Materials Testing and Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 07

Project I.D. #1 1643-05-75

Highway/Street: USH 14
Termini/Location: STH 171 – Richland Center, .24 Miles East of STH 171 – Hive Drive
County: Richland
Length: 6.070 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Open to traffic - staged

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Project I.D. # 2 1643-07-72

Highway/Street: USH 14
Termini/Location: Richland Center City Limits – West 6th Street, Hive Drive easterly to West 6th Street
County: Richland
Length: 0.781 miles
Project Type: Recondition
Urban and/or Rural: Urban
Traffic Control: Open to traffic - staged

Letting Date: November 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. #3 1643-07-82

Highway/Street: USH 14
Termini/Location: Richland Center City Limits – West 6th Street, Hive Drive easterly to West 6th Street
County: Richland
Length: 0.781 miles
Project Type: Water main and sanitary sewer
Urban and/or Rural: Urban
Traffic Control: Open to traffic - staged

Letting Date: November 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: 1643-05-75: Grading, aggregate base dense, HMA pavement, pavement marking and signing, box culvert replacement, box culvert repairs, bridge deck overlays

 1643-07-72 and 1643-07-82: Grading, HMA pavement, concrete pavement, structure B-52-0063 deck overlay and wingwall replacements, base aggregate dense, select crushed material, concrete curb and gutter, storm sewer, sidewalk, signing, pavement marking, street lighting, sanitary sewer and water main.

Complexity Level: Medium
Associated Contracts: 1643-07-72 and 1643-07-82 are tied
Restrictions: Holiday work restrictions, construction hours are limited from 7:00 am to 8:00 pm on project 1643-05-75.

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 3-4

Required Certification: Aggregate, Concrete, and Materials Sampling including Nuclear Density
Duties: Inspection, Materials Testing, and Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 08

Project I.D. #1 **1016-00-61**
Highway/Street: IH 90/94
Termini/Location: Tomah – Portage, Camp Douglas – 24th Avenue
County: Juneau
Length: 21.11 miles
Project Type: Road Maintenance, concrete pavement repairs
Urban and/or Rural: Rural
Traffic Control: Open to traffic – staged, single lane closures

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. # 2 **1016-00-63**
Highway/Street: IH 90/94
Termini/Location: Tomah – Portage, 24th Avenue - STH 33
County: Juneau, Sauk, and Columbia
Length: 28.58 miles
Project Type: Road Maintenance, concrete pavement repairs
Urban and/or Rural: Rural
Traffic Control: Open to traffic - staged, single lane closures

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. #3 **1016-00-72**
Highway/Street: IH 90/94
Termini/Location: Tomah – Wisconsin Dells, Camp Douglas - East County Line
County: Juneau
Length: 30.980 miles
Project Type: Miscellaneous--beam guard, concrete barrier wall, and incidentals
Urban and/or Rural: Rural
Traffic Control: Open to traffic – staged, single lane closures

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: 1016-00-61 and 1016-00-63: Concrete repairs to roadway as needed, aggregate base dense, concrete and pavement marking

1016-00-72: Bring guardrail end treatments, median bull noses, and transitions to rigid structures up to current standards.

Complexity Level: High

Associated Contracts: 1016-00-61, 1016-00-63 and 1016-00-72 are tied

Restrictions: Stage 1 (April 2nd – May 23rd), lane closures permitted 7:00 p.m. Sunday – 10:00 a.m. Friday

Stage 2 (after May 28th), night time lane closures required Monday –
Thursday, 7:00 p.m. – 10:00 a.m.
Holiday work restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate, Concrete and Materials Sampling
Duties: Inspection, and Materials Testing

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 09

Project I.D. #1 5530-02-60

Highway/Street: STH 80
Termini/Location: Hillsboro – New Lisbon, STH 33 – Baraboo River Bridge
County: Juneau
Length: 4.179 miles
Project Type: Resurface, mill and overlay
Urban and/or Rural: Rural
Traffic Control: Open to traffic - moving operation with flaggers

Letting Date: February 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. # 2 5530-03-60

Highway/Street: STH 80
Termini/Location: Hillsboro – New Lisbon, STH 82 – South City Limits
County: Juneau
Length: 10.019 miles
Project Type: Road Maintenance, overlay
Urban and/or Rural: Rural
Traffic Control: Open to traffic – moving operation with flaggers

Letting Date: February 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Milling, base aggregate dense, HMA pavement, pavement marking, and signing
Complexity Level: Low - Medium
Associated Contracts: 5530-02-60 and 5530-03-60 are tied
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Concrete, Aggregate and Materials Sampling, including Nuclear Density
Duties: Construction Administration, Inspection, Material Testing, and Construction Finals.

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 10

Project I.D. #1 **5020-05-71**
Highway/Street: STH 58
Termini/Location: STH 58/82 Redesignation, Mauston, STH 82 East to USH 12
County: Juneau
Length: 0.48 miles
Project Type: Reconstruct, pavement replacement
Urban and/or Rural: Urban
Traffic Control: Roundabout staged (road closed and detoured)

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Base Aggregate, sidewalk, concrete pavement, roundabout, stormsewer, streetscaping, marking
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate and Sampling
Duties: Inspection, Stacking, Materials Testing, and Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 11

Project I.D. #1 **1023-02-69**

Highway/Street: IH 90

Termini/Location: Tomah – Camp Douglas, B41-0026, B-41-0027, B-41-0029, B-41-0032,
B-41-0038, B-41-0039, and B-41-0042

County: Monroe

Length: Varies

Project Type: Bridge Rehabilitation, painting

Urban and/or Rural: Rural

Traffic Control: Open to traffic - staged

Letting Date: June 12, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Complete repainting of six bridges and the seventh bridge, B-41-0032, is
a partial bridge painting (prepped with hand tools and repainted).

Complexity Level: Medium

Associated Contracts: None

Restrictions: Holiday work restrictions

Construction Leader Required: Yes

Construction Support Staff Required: No

Anticipated Number: None

Required Certification: Hazardous Materials

Duties: Contract Administration, Inspection, and Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 12

Project I.D. #1 **5130-02-61**
Highway/Street: STH 131
Termini/Location: Ontario – Tomah, Kickapoo Rvr Struc B-41-138/140/144
County: Monroe
Length: 0.291 miles
Project Type: Bridge Rehabilitation, concrete overlay
Urban and/or Rural: Rural
Traffic Control: Open to traffic - staged using temporary signals

Letting Date: February 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Concrete deck overlays on three bridges. HMA pavement. Additional work includes inlet repair, joint work, beam guard upgrades and pavement marking replacement.
Complexity Level: Low-Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: None

Required Certification: Aggregate, Concrete, and Materials Sampling
Duties: Contract Administration, Inspection, Materials Testing, and Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 13

Project I.D. #1 **5510-00-60**
Highway/Street: STH 71
Termini/Location: Sparta – Wilton, STH 16 to CTH U
County: Monroe
Length: 12.35 miles
Project Type: Road Maintenance, mill and overlay
Urban and/or Rural: Rural
Traffic Control: Open to traffic – moving operation with flaggers

Letting Date: April 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Project I.D. # 2 **7016-00-72**
Highway/Street: STH 16
Termini/Location: Sparta – Tomah, STH E Intersection
County: Monroe
Length: 0.29 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Open to traffic - staged

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Milling, HMA pavement, intersection improvement, single lane roundabout, two culvert pipe replacements, guardrail, curb & gutter and marking and signing
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate and Materials Sampling, including Nuclear Density, Concrete
Duties: Contract Administration, Inspection, Materials Testing, and Construction
 Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 14

Project I.D. #1	1650-01-79
Highway/Street:	USH 61
Termini/Location:	Lancaster – Boscobel, STH 129 intersection
County:	Grant
Length:	1.0 miles
Project Type:	Reconstruct, intersection improvement
Urban and/or Rural:	Rural
Traffic Control:	Open to traffic - flagging

Letting Date: May 14, 2013

Field Rate Accounting Required:	No
Anticipated Construction Cost:	\$1,000,000 - \$1,999,999

Major Items of Work:	Intersection realignment. Pulverize and relay existing pavement. Place new Asphaltic Pavement. Update signing and pavement marking.
Complexity Level:	Medium
Associated Contracts:	None
Restrictions:	Holiday work restrictions

Construction Leader Required:	Yes
Construction Support Staff Required:	Yes
Anticipated Number:	1

Required Certification:	Aggregate, Concrete, Materials Sampling including Nuclear Density
Duties:	Contract Administration, Inspection, Materials Testing and Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 15

Project I.D. #1 **1071-07-77**
Highway/Street: IH 90
Termini/Location: La Crosse – Sparta, STH 16 to CTH C
County: La Crosse
Length: 6.62 miles
Project Type: Resurface, mill and overlay
Urban and/or Rural: Urban
Traffic Control: Open to traffic – staged, single lane closures

Letting Date: February 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000 -\$9,999,999

Major Items of Work: Mill and resurface roadway and shoulders, beam guard, signing and marking. Some concrete pavement repair.
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: PCC, Aggregate, Concrete and Materials Sampling and Testing, including Nuclear Density
Duties: Inspection and Materials Testing

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 16

Project I.D. #1 **5820-01-71**
Highway/Street: STH 162
Termini/Location: Coon Valley – Bangor, H Hundt Road to Kammel Coulee Road
County: La Crosse
Length: 0.60 miles
Project Type: Reconstruct
Urban and/or Rural: Rural
Traffic Control: Staged and detour

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Curve reconstruction, intersection and drainage improvement, signing
 and pavement marking, grading, aggregate base dense, HMA payment
Complexity Level: Low - Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Asphaltic Density, and Material Sampling
Duties: Construction Administration, Inspection, Materials Testing, and
 Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 17

Project I.D. #1	7575-01-60
Highway/Street:	STH 16
Termini/Location:	Gillette Street to STH 157
County:	La Crosse
Length:	1.41 miles
Project Type:	Road maintenance, joint repair and overlay
Urban and/or Rural:	Urban
Traffic Control:	Staged and detoured

Letting Date: July 9, 2013

Field Rate Accounting Required:	No
Anticipated Construction Cost:	\$1,000,000 - \$1,999,999

Project I.D. # 2	7575-01-61
Highway/Street:	STH 16
Termini/Location:	La Crosse – Sparta, STH 157 to S Kinney Coulee Road
County:	La Crosse
Length:	0.89 miles
Project Type:	Road maintenance, joint repair and overlay
Urban and/or Rural:	Urban
Traffic Control:	Staged and detoured

Letting Date: January 8, 2013

Field Rate Accounting Required:	No
Anticipated Construction Cost:	\$1,000,000 - \$1,999,999

Major Items of Work:	Repair joints, mill concrete surface, asphalt overlay. Place epoxy overlays on two structures.
Complexity Level:	Medium
Associated Contracts:	None
Restrictions:	Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3

Required Certification:	Aggregate, Concrete, and Materials Sampling
Duties:	Construction Administration, Inspection, Materials Testing, and Construction Finals

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE SW 18

Project I.D. #1 **1009-19-96**

Highway/Street: Various
Termini/Location: SW Region Materials Testing
County: Various
Length: Not applicable
Project Type: Miscellaneous
Urban and/or Rural: Not applicable
Traffic Control: Not applicable

Letting Date: Not applicable

Field Rate Accounting Required: No
Anticipated Construction Cost: Not applicable

Major Items of Work: Provide certified materials testing services during the months of March through December on various Southwest region projects. Work will be performed at the regional lab (3502 Kinsman Blvd., Madison)

Complexity Level: Low
Associated Contracts: None
Restrictions: Capable of bending and twisting on a regular basis. Lift up to a maximum of 75 pounds and carrying this load approximately 25 feet. Operate the following equipment: aggregate and asphalt splitters, shakers, Gilson sieves, aggregate washer, gyratory compactor, vacuum pump, liquid limit machine, nuclear density gauges, electronic balances, and concrete cylinder compressive strength machine.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: AGGTECH-IPP, AGGTE-I, AGGTEC-II, HMA-IPT, HMA-TPC, HMA-MD, PCCTEC-I, PCCTECH-II, CST
Duties: Materials Testing

For more information, contact: [Grace Bernu](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 19

Project I.D. #1 6083-00-73

Highway/Street: STH 33
Termini/Location: Center & Front Street, City of Beaver Dam (Maple Street to Spring Street)
County: Dodge
Length: 0.23 mile
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detour Route posted

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. #2 6083-00-75

Highway/Street: STH 33
Termini/Location: Park Avenue, City of Beaver Dam (University Avenue to Monroe Street)
County: Dodge
Length: 0.4 mile
Project Type: Recondition
Urban and/or Rural: Urban
Traffic Control: Detour Route posted

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Project I.D. #3 3050-02-62

Highway/Street: STH 19
Termini/Location: Sun Prairie – Watertown (B-28-72 to Jackson Street)
County: Jefferson
Length: 0.71 Miles
Project Type: Mill and overlay
Urban and/or Rural: Urban
Traffic Control: Performed under traffic with flagging operations

Letting Date: July 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Concrete pavement, concrete curb and gutter, base aggregate, asphalt paving, milling, storm sewer, decorative lighting and signals, concrete sidewalk, signing, pavement marking, and standard lighting

Complexity Level: Medium
Associated Contracts: 6083-00-75 & 6083-00-73
Restrictions: None

Construction Leader Required: No
Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggtec1, PCCTec1, NucDensityTec1

Duties: Materials Sampling/Testing and Material Finals, Density Testing, Limited Inspection

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 20

Project I.D. **1001-06-73**
Highway/Street: IH 39
Termini/Location: Janesville – Madison (CTH B to Lien Road)
County: Dane
Length: 15.67 miles
Project Type: Road maintenance (Roadside Hardware/Beam Guard Upgrades)
Urban and/or Rural: Rural
Traffic Control: Open to traffic - temporary nighttime lane closures

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Beam guards
Complexity Level: Low-Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: None
Duties: Construction administration, inspection, material finals

For more information, contact [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 21

Project I.D. **1111-06-71**
Highway/Street: USH 151
Termini/Location: Madison - Fond du Lac (IH 39 to Fond du Lac County Line)
County: Dane, Columbia & Dodge
Length: 48.33 miles
Project Type: Road maintenance (Roadside Hardware/Beam Guard Upgrades)
Urban and/or Rural: Rural
Traffic Control: Open to traffic - temporary daytime/nighttime lane closures

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Beam guards
Complexity Level: Low-Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: None
Duties: Construction administration, inspection, material finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 22

Project I.D. #1 **3140-00-71**
Highway/Street: STH 59
Termini/Location: Edgerton - Whitewater (Salisbury Road Intersection)
County: Rock
Length: 0.01 mile
Project Type: Safety improvement (Shoulder replacement)
Urban and/or Rural: Rural
Traffic Control: Open to traffic - temporary daytime lane closure

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$0 - \$99,999

Project I.D. #2 **5271-08-72**
Highway/Street: STH 60
Termini/Location: Sauk City- Arlington (Pulvermacher Road to Gastrow Road)
County: Columbia
Length: 1.69 miles
Project Type: Safety improvement (Resurfacing)
Urban and/or Rural: Rural
Traffic Control: Open to traffic - temporary daytime lane closure

Letting Date: July 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Shoulder milling & asphaltic overlay, rumble strips, Slag seal coat, signing, pavement marking
Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Asphaltic density
Duties: Construction administration, inspection, materials testing and finals.

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 23

Project I.D. **1010-00-72**
Highway/Street: IH 39
Termini/Location: Madison – Lake Delton Road (Lien Road to US 51)
County: Dane
Length: 5.0 miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Staged Construction with night work

Letting Date: November 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Major Items of Work: Concrete base patching, HMA Pavement, Base Aggregate Dense, beam guard, pavement marking, and traffic control
Complexity Level: Medium
Associated Contracts: None
Restrictions: Some night work required

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3-4

Required Certification: Asphalt density testing, aggregate sampling
Duties: Full Construction contract administration

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 24

Project I.D. **6085-00-76**
Highway/Street: STH 19
Termini/Location: IH 39 – Sun Prairie (Token Creek Structures B-13-608/609)
County: Dane
Length: 0.5 mile
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed, detour of traffic

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Bridge work items, innovative accelerated bridge construction techniques,
concrete pavement, pavement markings, and traffic control
Complexity Level: Medium
Associated Contracts: None
Restrictions: Accelerated work schedule

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Concrete testing, aggregate sampling
Duties: Full construction contract administration

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 25

Project I.D. **1390-04-81**
Highway/Street: STH 26
Termini/Location: Watertown-STH 60 East Road (CTH Q to CTH J)
County: Dodge
Length: 5.1 miles
Project Type: Expansion, reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged construction

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Common and borrow excavation, marsh excavation, base aggregates, culvert pipes, concrete pavement, asphalt pavement, pavement marking, signing
Complexity Level: High
Associated Contracts: None
Restrictions: Completion date, 2-year contract

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 4

Required Certification: Aggregate sampling, concrete testing, nuclear density testing
Duties: Project leader, grading inspection, culvert inspection, concrete paving inspection, traffic control with staged construction, materials testing, survey, materials finals and project finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 26

Project I.D. **1390-04-96**
Highway/Street: STH 26
Termini/Location: STH 26 –Hartford (STH 60 Relocation)
County: Dodge
Length: 1.93 miles
Project Type: Expansion, reconstruction
Urban and/or Rural: Rural
Traffic Control: Majority of work is new alignment, Staged construction at tie-ins

Letting Date: February 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Major Items of Work: Common and borrow excavation, marsh excavation, base aggregates,
 culvert pipes
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion Date, 1-year contract

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing
Duties: Project leader, grading inspection, structure inspection, culvert inspection,
 materials testing, survey, materials finals and project finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 27

Project I.D. **3010-01-60**
Highway/Street: STH 49
Termini/Location: Lomira – Waupun, USH 41 to Rock River Bridge
County: Dodge
Length: 14.1 miles
Project Type: Rehabilitation, roadway maintenance
Urban and/or Rural: Rural
Traffic Control: Short term detour for pipe work, construct under traffic

Letting Date: April 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work: Base aggregates, culvert pipes, asphalt pavement, pavement marking, signing
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion Date, 1-year contract

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate sampling, concrete testing, nuclear density testing
Duties: Project leader, culvert inspection, concrete inspection, asphalt inspection, traffic control, materials testing, materials finals and project finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 28

Project I.D. **1370-02-77**
Highway/Street: STH 16
Termini/Location: Watertown – Waukesha, CTH F Intersection
County: Jefferson
Length: 0.2 mile
Project Type: Intersection Reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged construction

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Common and borrow excavation, base aggregates, culvert pipes,
concrete pavement, asphalt pavement, pavement marking, signing
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion Date

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate sampling, concrete testing, nuclear density testing
Duties: Project leader, grading inspection, culvert inspection, concrete inspection,
traffic control, materials testing, survey, materials finals and project finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 29

Project I.D. **1390-04-80**
Highway/Street: STH 26
Termini/Location: Janesville – Fort Atkinson Road (CTH N – South Fort Atkinson
Interchange)
County: Jefferson
Length: 5.6 miles
Project Type: Expansion, reconstruction
Urban and/or Rural: Rural
Traffic Control: Staged construction

Letting Date: February 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15,000,000 and more

Major Items of Work: Common and borrow excavation, marsh excavation, base aggregates,
culvert pipes, structures, concrete pavement, asphalt pavement,
pavement marking, signing
Complexity Level: High
Associated Contracts: None
Restrictions: Completion Date, 2-year contract

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 4

Required Certification: Aggregate sampling, concrete testing, nuclear density testing
Duties: Assistant project leader, grading inspection, structure inspection, culvert
inspection, concrete paving inspection, traffic control with staged
construction, materials testing, survey, materials finals and project finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 30

Project I.D. **6707-00-62**

Highway/Street: STH 146

Termini/Location: Cambria - STH 33, North V Limit to STH 33

County: Columbia

Length: 1.4 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: July 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Asphalt overlay, signs, striping

Complexity Level: Low

Associated Contracts: None

Restrictions: Holiday work restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Sampling, aggregate, asphalt

Duties: Project leader, construction administration, inspection, materials testing,
construction finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 31

Project I.D. **1204-05-60**
Highway/Street: USH 18
Termini/Location: Dodgeville – Mt. Horeb (CTH Z - CTH Y)
County: Iowa
Length: 2.5 miles
Project Type: Roadway maintenance, preservation
Urban and/or Rural: Rural
Traffic Control: Open to traffic

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: Base patching and overlay
Complexity Level: Low - Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Sampling, aggregate, concrete, asphalt, nuclear density
Duties: Project leader, construction administration, inspection, materials testing,
 construction finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 32

Project I.D. **6145-00-74**

Highway/Street: USH 12

Termini/Location: Lake Delton – IH 90 Road (Whitlock Street - Adams Street)

County: Sauk

Length: 0.6 mile

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Open to traffic with staging

Letting Date: July 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Grading, base, surface

Complexity Level: Medium - High

Associated Contracts: None

Restrictions: Holiday work restrictions, no work Memorial Day to Labor Day

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Sampling, aggregate, asphalt, concrete

Duties: Project leader, materials person, inspection, staking

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 33

Project I.D. **1200-03-74**

Highway/Street: USH 18

Termini/Location: Mt. Horeb – Madison (B-13-52, 0383, 0404, 0407, 0408)

County: Dane

Length: 5 structures

Project Type: Bridge rehabilitation

Urban and/or Rural: Rural

Traffic Control: Open

Letting Date: March 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: \$100,000 - \$249,999

Major Items of Work: Polymer overlays

Complexity Level: Low

Associated Contracts: None

Restrictions: Must accommodate peak AM inbound Madison and PM outbound traffic

Construction Leader Required: Yes

Construction Support Staff Required: No

Anticipated Number: 0

Required Certification: Sampling, aggregates, asphalt

Duties: Project leader, materials, inspection

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 34

Project I.D. **1010-02-68**
Highway/Street: IH-39
Termini/Location: Madison – Portage (Wisconsin River Bridge B-11-22, B-11-23)
County: Columbia
Length: 0.30 mile
Project Type: Bridge Rehabilitation
Urban and/or Rural: Rural
Traffic Control: Staged Construction

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Structure pier repairs
Complexity Level: Low
Associated Contracts: None
Restrictions: Lane restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Concrete
Duties: Project leader, inspection, material sampling and testing, material and project finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 35

Project I.D. **1011-04-77**

Highway/Street: IH-39

Termini/Location: Madison – Portage (CTH I Overpass, B-13-639)

County: Dane

Length: 0.40 mile

Project Type: BRRPL, Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Detour, rolling stops, lane closures

Letting Date: December 11, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Structure replacement, grading, aggregate, asphalt pavement

Complexity Level: Medium

Associated Contracts: None

Restrictions: Completion date, holiday restrictions

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1

Required Certification: Aggregate, concrete, asphalt

Duties: Project leader, inspection, material sampling and testing, material and project finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 36

Project I.D. #1 1670-02-74

Highway/Street: USH 12
Termini/Location: Phillips Blvd, V of Sauk City (Lueders Road to Water Street)
County: Sauk
Length: 1.1 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$5,000,000 - \$7,499,999

Project I.D. # 2 1670-01-60

Highway/Street: USH 12
Termini/Location: Sauk City – Madison (Wisconsin River Bridge, B-56-217)
County: Sauk
Length: 0.30 mile
Project Type: Bridge Rehabilitation
Urban and/or Rural: Urban
Traffic Control: Staging

Letting Date: September 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Grading, asphalt, sidewalk, storm sewer, lighting, traffic signal, signing, pavement marking
Complexity Level: Medium - High
Associated Contracts: Sauk City Utility Project 1670-02-75
Restrictions: Completion date, holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2.5 to 3

Required Certification: Aggregate, concrete, asphalt
Duties: Project leader, inspection, material sampling and testing, material and project finals

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 37

Project I.D. #1 1003-10-70

Highway/Street: IH 39
Termini/Location: IL State Line – Madison (CTH P – CTH O)
County: Rock
Length: Various Locations
Project Type: ITS Infrastructure
Urban and/or Rural: Rural
Traffic Control: N/A

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. # 2 1005-10-70

Highway/Street: IH 39
Termini/Location: IL State Line – Madison (CTH O – North Rock County Line)
County: Rock
Length: Various Locations
Project Type: ITS Infrastructure
Urban and/or Rural: Rural
Traffic Control: N/A

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Project I.D. # 3 1007-10-70

Highway/Street: IH 39
Termini/Location: IL State Line – Madison (North Rock County Line – USH 12/18)
County: Dane
Length: Various Locations
Project Type: ITS Infrastructure
Urban and/or Rural: Rural
Traffic Control: N/A

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: ITS including message signs, cameras, Incident Management
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-4

Required Certification: PCC Tech
Duties: Construction administration, inspection, material testing, documentation

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 38

Project I.D. **1200-01-74**
Highway/Street: USH 61
Termini/Location: Dubuque – Dickeyville (Eagle Pt Road Overpass B-22-273/B-22-61)
County: Grant
Length: 0.09 mile
Project Type: Bridge Replacement, Preservation
Urban and/or Rural: Rural
Traffic Control: Open to traffic - temporary cross-over/daytime lane closure, staged construction

Letting Date: July 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Bridge structure replacement, concrete deck overlay, cross-over, asphaltic surface overlay, aggregate base dense, pavement marking
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3

Required Certification: Bridge, aggregate, asphaltic density, concrete and sampling
Duties: Construction administration, inspection, staking (as needed) and materials testing, including nuclear density, material finals.

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 39

Project I.D. #1 **5255-01-60**
Highway/Street: STH 23
Termini/Location: Mineral Point – Spring Green (CTH ZZ-Lower Wyoming Rd)
County: Iowa
Length: 6 miles
Project Type: Rehabilitation / Reconstruction
Urban and/or Rural: Rural
Traffic Control: Flagging / Detour

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Project I.D. # 2 **5970-02-72**
Highway/Street: STH 39
Termini/Location: Hollandale – New Glarus (Blue Mounds Branch Bridge B250165)
County: Iowa
Length: N/A (bridge)
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Mill & overlay, HMA pavement, concrete bridge
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-3

Required Certification: PCC Tech
Duties: Construction administration, inspection, material testing, documentation

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 40

Project I.D. **5670-00-74**

Highway/Street: STH 59

Termini/Location: Albany – Evansville (STH 104 & STH 213 Intersections)

County: Rock

Length: N/A (intersections)

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Detour

Letting Date: May 14, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Grading, base, HMA pavement

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 1-3

Required Certification: PCC Tech

Duties: Construction administration, inspection, material testing, documentation

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 41

Project I.D.	6020-02-72
Highway/Street:	USH 51
Termini/Location:	Madison – DeForest (Vinburn Road to CTH V)
County:	Dane
Length:	2.8 miles
Project Type:	Reconstruction/expansion
Urban and/or Rural:	Rural
Traffic Control:	Open to traffic

Letting Date: August 13, 2013

Field Rate Accounting Required:	No
Anticipated Construction Cost:	\$15,000,000 and more

Major Items of Work:	Common excavation, borrow, concrete pavement, concrete masonry, base course, structures
Complexity Level:	High
Associated Contracts:	6020-02-76 (local sanitary and water)
Restrictions:	Holiday work restrictions

Construction Leader Required:	No
Construction Support Staff Required:	Yes
Anticipated Number:	3-4

Required Certification:	Aggregate, concrete, asphalt density, sampling, verification testing
Duties:	Assistant leader, inspection, materials, project survey such as borrow pit and final cross section survey, deck grades

For more information, contact: [Audrey Gadow](#) , Contract Specialist

CONSULTANT PACKAGE SW 42

Project I.D. **1206-04-61**
Highway/Street: USH 12
Termini/Location: Sauk City – Cambridge (Yahara River Bridges B-13-315/316)
County: Dane
Length: 0.75 miles
Project Type: Bridge Rehabilitation, bridge joint replacement, epoxy overlay bridge decks
Urban and/or Rural: Urban
Traffic Control: Temporary crossovers will be built exclusively at night and opened to traffic in the morning. All Beltline Highway traffic will then use one bridge in a counter-directional traffic pattern. Each bridge can then be worked on with no traffic, using multiple crews, and possibly 24/7 work schedules.

Letting Date: 5/14/2013 (advanceable date)

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000-\$4,999,999

Major Items of Work: Concrete masonry, bridge joint replacement, epoxy overlay of bridge decks, and traffic control
Complexity Level: High
Associated Contracts: None
Restrictions: Night work and accelerated work schedules

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 4-5

Required Certification: Concrete testing
Duties: Full contract administration, inspection, and materials testing

For more information, contact: [Audrey Gadow](#), Contract Specialist

CONSULTANT PACKAGE NO. SW 43

Project I.D. #1	5589-01-73
Highway/Street:	STH 133
Termini/Location:	USH 18 – Woodman Road, USH 18 to SVL Woodman
County:	Grant
Length:	9.8 miles
Project Type:	Road Maintenance, mill and overlay
Urban and/or Rural:	Rural
Traffic Control:	Open to traffic – flagging operations

Letting Date: January 8, 2013

Field Rate Accounting Required:	No
Anticipated Construction Cost:	\$2,000,000 - \$2,999,999

Major Items of Work:	HMA pavement, MGS guardrail, pavement marking, signing
Complexity Level:	Low - Medium
Associated Contracts:	None
Restrictions:	Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certifications: Aggregate and Materials Sampling, including Nuclear Density
Duties: Project Administration, Inspection, Materials Sampling, and Construction
Finals

For more information, contact: [Grace Bernu](#), Contract Specialist