

2004 CONSTRUCTION ENGINEERING SERVICES for WISDOT  
TRANSPORTATION DISTRICT 3  
CONSULTANT PACKAGE NO. 1

**Project I.D. #1            6117-00-71**

Highway/Street:    CTH K, Town of Navarino  
Termini/Location:    STH 156 – Townline Road  
County:            Shawano  
Length:            3.2 miles  
Project Type:        Reconstruct  
Urban and/or Rural:    Rural  
Traffic Control:      Closed

Letting Date:        April 13, 2004

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

**Project I.D. # 2            6116-02-71**

Highway/Street:    STH 156, Town of Navarino  
Termini/Location:    CTH K – STH 187  
County:            Shawano  
Length:            0.5 miles  
Project Type:        Reconstruct  
Urban and/or Rural:    Rural  
Traffic Control:      Open to traffic

Letting Date:        April 13, 2004

Anticipated Construction Cost:        \$100,000 - \$249,000

Major Items of Work: Grading, base, asphalt paving

Complexity Level:        Medium

Associated Contracts:        None

Restrictions:            None

Project Manager Required:    No

Support Staff Required:    Yes

Anticipated Number:        2

Required Certification:    Aggregate asphalt paving, density  
Duties:                  Inspection, staking, material testing

For more information, contact: Jim Lamers, Project Development Supervisor at (902) 492-5662.

## CONSULTANT PACKAGE NO. 2

**Project I.D. #1            6004-03-71**  
Highway/Street:        CTH EE, Town of Center  
Termini/Location:     Duck Creek Bridge and Approaches  
County:                Outagamie  
Length:                NA  
Project Type:          Bridge  
Urban and/or Rural:    Rural  
Traffic Control:        Closed  
Letting Date:        April 13, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

**Project I.D. # 2            6499-06-71**  
Highway/Street:        Van Boxtel Road, Town of Oneida  
Termini/Location:     Oneida Creek Bridge  
County:                Outagamie  
Length:                NA  
Project Type:          Bridge  
Urban and/or Rural:    Rural  
Traffic Control:        Closed  
Letting Date:        April 13, 2004

Anticipated Construction Cost:        \$100,000-\$249,999

**Project I.D. # 3            6506-03-71**  
Highway/Street:        Newland Road, Town of Cicero  
Termini/Location:     Shioc River Bridge and Approaches  
County:                Outagamie  
Length:                NA  
Project Type:          Bridge  
Urban and/or Rural:    Rural  
Traffic Control:        Closed  
Letting Date:        April 13, 2004

Anticipated Construction Cost:        \$100,000 - \$249,000

Major Items of Work: Bridge construction.

Complexity Level:        Low  
Associated Contracts:     No  
Restrictions:            NA  
Project Manager Required: Yes  
Support Staff Required:    Depends on contractors schedule  
Anticipated Number:      0-1  
Required Certification:    Concrete, aggregate  
Duties:                  Inspection, material testing, staking

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

## CONSULTANT PACKAGE NO. 3

**Project I.D. #1            4657-18-71**

Highway/Street:    Bluemound Drive, Town of Grand Chute  
Termini/Location:    Spencer Street – Wisconsin Ave  
County:            Outagamie  
Length:            1.0 miles  
Project Type:        Reconstruction  
Urban and/or Rural:    Urban  
Traffic Control:      Closed to through traffic

Letting Date:        February 10, 2004

Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

**Project I.D. # 2            4657-15-71**

Highway/Street:    CTH OO/CTH AA Intersection  
Termini/Location:    Town of Grand Chute  
County:            Outagamie  
Length:            NA  
Project Type:        Reconstruct  
Urban and/or Rural:    Rural  
Traffic Control:      Staged

Letting Date:        February 10, 2004

Anticipated Construction Cost:        \$100,000 - \$249,000

**Project I.D. # 3            4657-12-71**

Highway/Street:    South Bluemound Drive & Spencer Street Intersection  
Termini/Location:    Town of Grand Chute  
County:            Outagamie  
Length:            NA  
Project Type:        Reconstruct  
Urban and/or Rural:    Rural  
Traffic Control:      Staged

Letting Date:        February 10, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

**Project I.D. # 4                    4657-08-71**  
Highway/Street:            Bluemound Drive, Town of Grand Chute  
Termini/Location:        Elberg Drive – Wisconsin Ave  
County:                    Outagamie  
Length:                    0.1 miles  
Project Type:              Reconstruction  
Urban and/or Rural:      Urban  
Traffic Control:          Staged

Letting Date:              February 10, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

**Project I.D. # 5                    4659-12-71**  
Highway/Street:           College Ave, Town of Grand Chute  
Termini/Location:        USH 41 – Perkins Street  
County:                    Outagamie  
Length:                    NA  
Project Type:              Right In/Right Out Median Construction  
Urban and/or Rural:      Rural  
Traffic Control:          Open to traffic

Letting Date:              February 10, 2004

Anticipated Construction Cost:        \$250,000 - \$499,999

Major Items of Work: Grading, base, asphaltic pavement, traffic signals

Complexity Level:                    Medium

Associated Contracts:                None

Restrictions:                          None

Project Manager Required:        Yes

Support Staff Required:            Yes

Anticipated Number:                2-3

Required Certification:            Aggregate, concrete, asphalt density

Duties:                                  Inspection, staking, materials testing

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

## CONSULTANT PACKAGE NO. 4

**Project I.D.**                    **1123-09-71**  
Highway/Street:            US 41  
Termini/Location:        CTH A Bridge and Approaches  
County:                    Outagamie  
Length:                    1.0 miles (on CTH A)  
Project Type:              Reconstruct and Bridge Replacement  
Urban and/or Rural:      Urban  
Traffic Control:          Closed

Letting Date:              April 13, 2004

Anticipated Construction Cost:        \$4,000,000 - \$4,999,999

Major Items of Work: Bridge, grading, base, concrete paving, asphalt paving

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    No

Support Staff Required:      Yes

Anticipated Number:        2-3

Required Certification:      Aggregate, concrete, asphalt paving, density

Duties:                      Inspection, staking, material testing, assistant project manager

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

## CONSULTANT PACKAGE NO. 5

**Project I.D.**                    **4657-09-71**  
Highway/Street:            Capitol Drive, Town of Grand Chute  
Termini/Location:        CTH A – STH 47  
County:                    Outagamie  
Length:                    1.5 miles  
Project Type:              Reconstruct  
Urban and/or Rural:      Urban  
Traffic Control:          Closed to through traffic

Letting Date:               February 10, 2004

Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

Major Items of Work: Grading, base, asphaltic pavement

Complexity Level:                    Medium

Associated Contracts:                None

Restrictions:                        None

Project Manager Required:          Yes

Support Staff Required:              Yes

Anticipated Number:                2-3

Required Certification:              Aggregate, concrete, asphaltic pavement, density

Duties:                                Inspection, staking, material testing

For more information, contact: Jim Lamers, Project Development Supervisor at (920) 492-5662.

## CONSULTANT PACKAGE NO. 6

**Project I.D. #1            1130-18-71**

Highway/Street:        USH 41  
Termini/Location:     CTH G/Ashland Ave Interchange  
County:                Brown  
Length:                0.00  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:       Closed to through traffic and one lane open – depends on location

Letting Date:           April 13, 2004

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

**Project I.D. # 2            1130-25-60**

Highway/Street:        USH 41  
Termini/Location:     USH 41/STH 172 Interchange  
County:                Brown  
Length:                1.0  
Project Type:          Bridge Rehabilitation  
Urban and/or Rural:   Rural  
Traffic Control:       Ramps closed

Letting Date:           April 13, 2004

Anticipated Construction Cost:        \$250,000 – \$499,999

Major Items of Work: Bridge deck overlays and bridge deck replacement, concrete pavement repair, asphalt pavement

Complexity Level:        Low

Associated Contracts:    None

Restrictions:            No environmental restrictions

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number:    2

Required Certification: All

Duties:                   Inspection, staking, and materials testing.

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698  
or Charles Karow, Project Manager at (920) 492-5997

## CONSULTANT PACKAGE NO. 7

**Project I.D.**                    **4171-07-71**  
Highway/Street:            STH 54, Mason Street  
Termini/Location:        Fox River Bridge, City of Green Bay  
County:                    Brown County  
Length:                    0.00  
Project Type:              Bridge Deck Overlay  
Urban and/or Rural:      Urban  
Traffic Control:          Staging

Letting Date:              January 13, 2004

Anticipated Construction Cost:        \$5,000,000 - \$7,499,999

Major Items of Work: Bridge deck overlay, traffic control, concrete pavement repair, asphalt pavement.

Complexity Level:            Low-medium

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:      Yes

Anticipated Number:        2-3

Required Certification:      All

Duties:                      Administer contract, inspection, and material testing

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698  
or Charles Karow, Project Manager at (920) 492-5997



## CONSULTANT PACKAGE NO. 8

**Project I.D.**                    **4517-01-71**  
Highway/Street:            Derby Lane  
Termini/Location:        Riverside Drive – Webster Ave, Village of Allouez  
County:                    Brown County  
Length:                    0.26  
Project Type:              Reconstruct  
Urban and/or Rural:      Urban  
Traffic Control:          Road closed to through traffic

Letting Date:              February 10, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

Major Items of Work:            Common excavation, storm sewer, curb & gutter, asphaltic pavement

Complexity Level:            Low

Associated Contracts:        None

Restrictions:                No environmental restrictions.

Project Manager Required:    No

Support Staff Required:      Yes

Anticipated Number:        1

Required Certification:      All

Duties:                      Staking, material testing, and inspection.

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698  
Or Pat DuChateau, Project Manager at (920) 492-5991

## CONSULTANT PACKAGE NO. 9

**Project I.D.**                    **4576-01-71**  
Highway/Street:            CTH MM, Town of Ledgeview  
Termini/Location:        Dutchman Rd Bridge & Appr, Sorenson's Cr  
County:                    Brown  
Length:                    0.00  
Project Type:              Bridge Replacement  
Urban and/or Rural:      Rural  
Traffic Control:          Road closed

Letting Date:              February 10, 2004

Anticipated Construction Cost:        \$500,000 - \$749,999

Major Items of Work: Bearing pile, concrete masonry bridges, bar steel reinforcement

Complexity Level:                    Medium

Associated Contracts:                None

Restrictions:                        No environmental restrictions

Project Manager Required:          No

Support Staff Required:              Yes

Anticipated Number:                1

Required Certification:              All

Duties:                                Staking, inspection, and material testing

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698  
Or Pat DuChateau, Project Manager at (920) 492-5991

## CONSULTANT PACKAGE NO. 10

**Project I.D. 4985-00-36**

Highway/Street: CTH F, City of De Pere  
Termini/Location: Scheuring Rd, American Blvd – Patriot Way  
County: Brown  
Length: 0.85 miles  
Project Type: Reconstruct  
Urban and/or Rural: Urban  
Traffic Control: Closed to through traffic

Letting Date: March 9, 2004

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Excavation, base, storm sewer, curb & gutter, concrete pavement

Complexity Level: Medium

Associated Contracts: None

Restrictions: No environmental restrictions

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: All

Duties: Materials testing, inspection, assist project manager in administration of contract, and staking

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698  
Or Pat DuChateau, Project Manager at (920) 492-5991

## CONSULTANT PACKAGE NO. 11

**Project I.D. #1            9268-08-71**

Highway/Street:    CTH U, Town of Pittsfield  
Termini/Location:    Anston Bridge & Approaches, Suamico River  
County:            Brown  
Length:            0.00  
Project Type:        Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:      Road closed

Letting Date:        February 10, 2004

Anticipated Construction Cost:        \$250,000 - \$499,999

**Project I.D. # 2            6002-01-71**

Highway/Street:    CTH S, Town of Lawrence  
Termini/Location:    Freedom Rd Bridge & Approaches, Ashwaubenon Cr  
County:            Brown  
Length:            0.00  
Project Type:        Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:      Road closed

Letting Date:        February 10, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

**Project I.D. # 3            4587-00-71**

Highway/Street:    CTH P, Town of Green Bay  
Termini/Location:    Sugarbush Rd Bridge & Approaches, School Cr  
County:            Brown  
Length:            0.00  
Project Type:        Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:      Road closed

Letting Date:        February 10, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

**Project I.D. # 4            4508-05-71**

Highway/Street:    Local Road, Town of Morrison  
Termini/Location:    River Rd Bridge & Approaches  
County:            Brown  
Length:            0.00  
Project Type:        Bridge Replacement  
Urban and/or Rural:    Rural  
Traffic Control:      Road closed

Letting Date:        February 10, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

Major Items of Work: Bearing pile, concrete masonry bridges, bar steel reinforcing

Complexity Level: Low

Associated Contracts: None

Restrictions: No environmental restrictions.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: All

Duties: Administer contract, documentation, materials testing, inspection, staking.

For more information, contact: Jill Michaelson, Project Development Supervisor at (920) 492-5698  
Or Pat DuChateau, Project Manager at (920) 492-5991

## CONSULTANT PACKAGE NO. 12

**Project I.D. #1**            **1490-14-71**  
Highway/Street:        USH 141  
Termini/Location:     LeMere Road to North County Line  
County:                Oconto  
Length:                8.4 miles  
Project Type:          Reconstruction  
Urban and/or Rural:    Rural  
Traffic Control:        Open to traffic  
Letting Date:          December 9, 2003

Anticipated Construction Cost:        \$7,500,000 - \$9,999,999

**Project I.D. # 2**            **1490-14-72**  
Highway/Street:        USH 141  
Termini/Location:     LeMere Road to North County Line  
County:                Oconto  
Length:                N/A  
Project Type:          Bridge Construction  
Urban and/or Rural:    Rural  
Traffic Control:        Open to traffic

Letting Date:            December 9, 2003

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work: This is a major reconstruction of a 2-lane highway to a 4-lane expressway. Work includes earthwork, erosion control, crushed aggregate base course and concrete masonry.

Complexity Level:            Complex  
Associated Contracts:        These 2 projects are one contract  
Restrictions:                Completion date of October 31<sup>st</sup>  
Project Manager Required:    No - Job will be staffed with WisDOT project manager  
Support Staff Required:      Yes  
Anticipated Number:        2-3 staff  
Required Certification:      Sampling, and concrete masonry  
Duties:                        Inspection, assistant project leader and some staking

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.

## CONSULTANT PACKAGE NO. 13

**Project I.D.**                    **9995-00-31**  
Highway/Street:            Local Street  
Termini/Location:        Ogden Street Bridge - City of Marinette  
County:                    Marinette  
Length:                    0.08 miles  
Project Type:              Bridge rehabilitation  
Urban and/or Rural:      Urban  
Traffic Control:          Closed and detoured  
Letting Date:              September 9, 2003

Anticipated Construction Cost:        \$100,000 - \$249,999

Major Items of Work: This is a bridge rehabilitation project on this movable span bridge.

Complexity Level:                    Medium

Associated Contracts:                None

Restrictions:                        Work to be completed by late spring 2004. Restrictions on when movable span can be closed due to navigational concerns.

Project Manager Required:    Yes, consultant project manager

Support Staff Required:            Part time staff may be required

Anticipated Number:                1 staff

Required Certification:            Sampling, and concrete masonry  
Duties:                                Inspection

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.

## CONSULTANT PACKAGE NO. 14

**Project I.D. #1      1150-32-71**

Highway/Street: USH 41  
Termini/Location: Cleveland Road to Interstate Bridge  
County: Marinette  
Length: 1.84 miles  
Project Type: Reconstruction  
Urban and/or Rural: Urban  
Traffic Control: Detoured  
Letting Date: July 13, 2004

Anticipated Construction Cost: \$4,000,000 - \$4,999,999

**Project I.D. #2      1150-33-71**

Highway/Street: USH 41  
Termini/Location: Interstate bridge replacement  
County: Marinette  
Length: 0.23 miles  
Project Type: Bridge Replacement  
Urban and/or Rural: Urban  
Traffic Control: Detoured  
Letting Date: August 10, 2004

Anticipated Construction Cost: \$4,000,000 - \$4,999,999

**Project I.D. #3      1150-34-71**

Highway/Street: USH 41  
Termini/Location: Stephenson Island Bridge replacement  
County: Marinette  
Length: 0.02 miles  
Project Type: Bridge Replacement  
Urban and/or Rural: Urban  
Traffic Control: Detoured  
Letting Date: July 13, 2004

Anticipated Construction Cost: \$500,000 - \$749,999

**Project I.D. #4      1150-35-71**

Highway/Street: USH 41  
Termini/Location: Interstate Bridge to Sault St Marie bridge  
County: Marinette  
Length: 0.19 miles  
Project Type: Reconstruction  
Urban and/or Rural: Urban  
Traffic Control: Detoured  
Letting Date: July 13, 2004

Anticipated Construction Cost: \$750,000 - \$999,999

Major Items of Work: This is a large urban reconstruction with 2 bridge replacements. Work includes earthwork, concrete pavement, storm sewer, concrete masonry and sidewalk.



Complexity Level: Complex

Associated Contracts: These 4 projects are let as 2 contracts.

Restrictions: Urban reconstruct will start in September of 2004 with work on bridges to start in October of 2004. All work will be completed in October of 2005.

Project Manager Required: Job will be staffed with WDOT project manager

Support Staff Required: Yes

Anticipated Number: 2-5 staff, depending on how WDOT finalizes staffing

Required Certification: Sampling, concrete masonry, concrete pavement

Duties: Inspection, assistant project leader, testing and staking

For more information, contact: Michael R. King, Project Development Supervisor at (920) 492-5629.

## CONSULTANT PACKAGE NO. 15

**Project I.D. #s**  
1000-83-01  
1000-83-02  
1000-83-03  
1000-83-04  
1000-83-05  
1000-83-06  
1000-83-07  
1000-83-08  
1000-83-09  
1000-83-10  
1000-83-11  
1000-83-12  
0690-03-90  
1009-31-00  
1000-03-58

Highway/Street: STH District Wide  
Termini/Location: NA  
County: District Wide  
Length: NA  
Project Type: Epoxy Pavement Marking  
Urban and/or Rural: Rural  
Traffic Control: Moving operation

Letting Date: November 11, 2003 to June 8, 2004

Anticipated Construction Cost: \$1,000,000-\$1,999,999

Major Items of Work: Epoxy pavement marking on various STH's, District Wide.

Complexity Level: Low

Associated Contracts: None

Restrictions: Various holidays and weekends.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: ½

Required Certification: Knowledge of pavement marking layout & MUTCD

Duties: Project management, inspection, documentation, and layout.

For more information, contact: Chris Blazek, Project Manager at (920) 492-0131.

## CONSULTANT PACKAGE NO. 16

**Project I.D. #1            1220-05-62**

Highway/Street:    IH 43, Milwaukee – Green Bay  
Termini/Location:    NB USH 41 – SB IH 43, Atkinson/Military  
County:            Brown  
Length:            NA  
Project Type:        Bridge Painting  
Urban and/or Rural:    Urban  
Traffic Control:      Yes

Letting Date:        November 11, 2003

Anticipated Construction Cost:        \$500,000 - \$749,999

**Project I.D. # 2            1150-21-60**

Highway/Street:    USH 41, Green Bay - Suamico  
Termini/Location:    CTH J, Lineville Rd, Harbor L. Rd  
County:            Brown  
Length:            NA  
Project Type:        Bridge Painting  
Urban and/or Rural:    Rural  
Traffic Control:      Yes

Letting Date:        September 9, 2003

Anticipated Construction Cost:        \$500,000 - \$749,999

**Project I.D. # 3            1223-10-60**

Highway/Street:    IH 43, Milwaukee – Green Bay  
Termini/Location:    NB & SB structures over STH 42  
County:            Sheboygan  
Length:            NA  
Project Type:        Bridge Painting  
Urban and/or Rural:    Rural  
Traffic Control:      Yes

Letting Date:        March 9, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

**Project I.D. # 4                    6190-11-60**  
Highway/Street:            STH 116, Village of Winneconne  
Termini/Location:        Wolf River Bridge, Main Street  
County:                    Winnebago  
Length:                    NA  
Project Type:              Bridge Painting  
Urban and/or Rural:      Urban  
Traffic Control:          Yes

Letting Date:              July 13, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

Major Items of Work: Paint removal and repainting of structures

Complexity Level:                    Medium

Associated Contracts:                None

Restrictions:                        Projects are restricted in the timeframe work can be done.

Project Manager Required:    Yes

Support Staff Required:            Yes

Anticipated Number:                2-3

Required Certification:            Knowledge of requirement and personnel protection for lead base paint removal and painting systems.

Duties:                                Contract administration, inspection and documentation.

For more information, contact: Chris Blazek, Project Manager at (920) 492-0131.

## CONSULTANT PACKAGE NO. 17

**Project I.D. 4085-21-71**

Highway/Street: Madison Street (STH 32/57), City of Chilton  
Termini/Location: Chestnut Street – Breed Street  
County: Calumet  
Length: 0.88 miles  
Project Type: Reconstruct  
Urban and/or Rural: Urban  
Traffic Control: Multi-staged detour

Letting Date: April 13, 2004

Anticipated Construction Cost: \$3,500,000 - \$3,999,999

Major Items of Work: Grade, base, pcc pavement (4-lane urban), sewer & water construction, enhancements (landscaping, colored sidewalk, brick pavers).

Complexity Level: High

Associated Contracts: None

Restrictions: Road closed.

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: Aggregate sampling, concrete testing

Duties: Staking, inspection, materials testing (City to inspect sewer & water construction).

For more information, contact: Chris Blazek, Project Manager at (920) 492-0131.

## CONSULTANT PACKAGE NO. 18

**Project I.D. 4994-01-09**

Highway/Street: CTH E, City of Oshkosh  
Termini/Location: Witzel Ave (Oakwood Blvd – USH 41)  
County: Winnebago  
Length: 1 mile  
Project Type: Reconstruct  
Urban and/or Rural: Urban  
Traffic Control: Road closed

Letting Date: January 13, 2004

Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: Grade, base, concrete pavement, 4 lane-urban

Complexity Level: Medium

Associated Contracts: NA

Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing

Duties: Contract administration, inspection, staking, and material testing.

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.

## CONSULTANT PACKAGE NO. 19

**Project I.D. 4993-01-92**

Highway/Street: Breezewood Lane, City of Neenah  
Termini/Location: Tullar Rd - Pendleton  
County: Winnebago  
Length: 0.5 miles  
Project Type: Reconstruct  
Urban and/or Rural: Urban  
Traffic Control: Road Closed

Letting Date: March 9, 2003

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Grade, base, concrete pavement, 4-lane urban

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing

Duties: Inspection, staking, and material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

## CONSULTANT PACKAGE NO. 20

**Project I.D.**                    **6448-03-72**  
Highway/Street:            STH 150  
Termini/Location:        USH 45 – STH 76  
County:                    Winnebago  
Length:                    6.2 miles  
Project Type:              Reconstruct  
Urban and/or Rural:      Rural  
Traffic Control:          Road Closed

Letting Date:              May 11, 2004

Anticipated Construction Cost:        \$500,000 - \$749,999

Major Items of Work:            Intersection reconstruction, bridge replacement

Complexity Level:              Medium

Associated Contracts:          None

Restrictions:                  None

Project Manager Required:    No

Support Staff Required:        Yes

Anticipated Number:          1

Required Certification:        Aggregate sampling, concrete testing

Duties:                        Inspection, staking, and materials testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.



## CONSULTANT PACKAGE NO. 21

**Project I.D. #1            4068-06-71**

Highway/Street:    STH 114 (Commercial Street), City of Neenah  
Termini/Location:    Fox River – North City Limits  
County:            Winnebago  
Length:            0.41 miles  
Project Type:        Reconstruct  
Urban and/or Rural:    Urban  
Traffic Control:      Road closed

Letting Date:        February 10, 2004

Anticipated Construction Cost:        \$1,000,000 - \$1,499,999

**Project I.D. # 2            4068-07-71**

Highway/Street:    STH 114, Commercial Street, City of Neenah  
Termini/Location:    Bridge over Fox River  
County:            Winnebago  
Length:            NA  
Project Type:        Bridge Replacement  
Urban and/or Rural:    Urban  
Traffic Control:      Road closed

Letting Date:        November 11, 2003

Anticipated Construction Cost:        \$1,000,000 - \$1,499,999

Major Items of Work:        Grade, base, concrete paving (4 lane urban section), bridge replacement

Complexity Level:        Medium

Associated Contracts:        None

Restrictions:            None

Project Manager Required:    No

Support Staff Required:    Yes

Anticipated Number:        3

Required Certification:        Aggregate sampling, concrete testing

Duties:                Inspection, staking, and material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

## CONSULTANT PACKAGE NO. 22

**Project I.D. 6436-04-71**

Highway/Street: Oakwood Rd, Town of Algoma  
Termini/Location: CTH E - Townline  
County: Winnebago  
Length: 0.23 miles  
Project Type: Reconstruct  
Urban and/or Rural: Urban  
Traffic Control: Road Closed

Letting Date: March 9, 2004

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Grade, base, concrete paving (4 lane urban section)

Complexity Level: Medium

Associated Contracts: N/A

Restrictions: N/A

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, concrete testing

Duties: Inspection, staking, material testing

For more information, contact: Tom Ahrens, Project Manager at (920)492-5989.

## CONSULTANT PACKAGE NO. 23

**Project I.D.**                    **4660-06-71**  
Highway/Street:            STH 47, City of Menasha  
Termini/Location:        3<sup>rd</sup> St – 9<sup>th</sup> St (De Pere Street & Appleton Rd)  
County:                    Winnebago  
Length:                    0.88 miles  
Project Type:              Joint repair, resurface, reconstruct railroad crossing  
Urban and/or Rural:      Urban  
Traffic Control:          Closed to traffic

Letting Date:                March 9, 2004

Anticipated Construction Cost:        \$250,000 - \$499,999

Major Items of Work: Joint repairs, asphalt overlay, reconstruct railroad crossing, incidental repairs to curb and inlets

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:      Yes

Anticipated Number:        ½

Required Certification:      Aggregate sampling, concrete testing

Duties:                        Inspection, staking, and material testing

For more information, contact: Bill Bertrand, Project Manager at (920) 492-5708.

## CONSULTANT PACKAGE NO. 24

**Project I.D. #1            4994-00-97**  
Highway/Street:        Sawyer Street  
Termini/Location:     Rush Ave – Sawyer Creek  
County:                Winnebago  
Length:                NA  
Project Type:          Reconstruct  
Urban and/or Rural:    Urban  
Traffic Control:        Closed

Letting Date:            March 9, 2004

**Project I.D. # 2            4994-01-70**  
Highway/Street:        Sawyer Street, City of Oshkosh  
Termini/Location:     Sawyer Creek Bridge & Approaches  
County:                Winnebago  
Length:                NA  
Project Type:          Bridge Replacement  
Urban and/or Rural:    Urban  
Traffic Control:        Closed

Letting Date:            March 9, 2004

Anticipated Construction Cost:        \$2,000,000 - \$2,499,999

Major Items of Work: Grade, base, PCC pavement, 4 lane urban section, sewer and water, bridge replacement. City to inspect sewer and water.

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:      Yes

Anticipated Number:        2

Required Certification:      Aggregate sampling, concrete testing

Duties:                        Contract administration, staking, inspection, and material testing

For more information, contact: Tom Buchholz, Project Manager at (920) 492-0142.

## CONSULTANT PACKAGE NO. 25

**Project I.D. #1**            **6496-04-71**  
Highway/Street:        STH 91  
Termini/Location:     West County Line – STH 116  
County:                Winnebago  
Length:                6 miles  
Project Type:          Reconstruct/resurface  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed

Letting Date:            March 9, 2004

Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

**Project I.D. #2**            **6540-00-72**  
Highway/Street:        STH 91  
Termini/Location:     Quarry Street to Winnebago  
County:                Green Lake  
Length:                2.2 miles  
Project Type:          Recondition  
Urban and/or Rural:    Rural  
Traffic Control:        Closed - Detoured

Letting Date:            March 9, 2004

Anticipated Construction Cost:        \$750,000 - \$999,999

Major Items of Work:        4 miles reconstruct (asphalt), 2 miles asphalt resurfacing, 2.2 miles recondition.

Complexity Level:        Medium

Associated Contracts:        NA

Restrictions:            None

Project Manager Required:    No

Support Staff Required:    Yes

Anticipated Number:        2

Required Certification:    Aggregate sampling, concrete testing  
Duties:                    Inspection, staking, and material testing

For more information, contact: Tom Buchholz, District 3 Project Manager at (920) 492-0142  
Or Phil Wilson, District 4 Project Manager at (715) 421-8330.

## CONSULTANT PACKAGE NO. 26

**Project I.D. #1            4381-03-71**  
Highway/Street:        CTH V, Town of Montpelier  
Termini/Location:     Scarborough Creek Bridge and Approaches  
County:                Kewaunee  
Length:                NA  
Project Type:          Bridge replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed  
Letting Date:          March 9, 2004

Anticipated Construction Cost:        \$0 - \$99,999

**Project I.D. # 2            4378-05-71**  
Highway/Street:        Local Road, Town of Casco  
Termini/Location:     Clyde Hill Road Bridge and Approaches  
County:                Kewaunee  
Length:                NA  
Project Type:          Bridge replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed  
Letting Date:          January 13, 2004

Anticipated Construction Cost:        \$250,000 - \$499,999

**Project I.D. # 3            4381-04-71**  
Highway/Street:        CTH AB, Town of Montpelier  
Termini/Location:     Scarborough Creek Bridge and Approaches  
County:                Kewaunee  
Length:                NA  
Project Type:          Bridge replacement  
Urban and/or Rural:    Rural  
Traffic Control:        Road closed  
Letting Date:          January 13, 2004

Anticipated Construction Cost:        \$250,000 - \$499,999

Major Items of Work: Grading, base course, asphaltic pavement, concrete masonry bridges.

Complexity Level:        Medium  
Associated Contracts:    NA  
Restrictions:            None

Project Manager Required: One project leader  
Support Staff Required:    Staff experienced in bridge construction and grading  
Anticipated Number:      2  
Required Certification:    Concrete aggregate., nuclear density  
Duties:                    Contract administration, inspection, material testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

## CONSULTANT PACKAGE NO. 27

**Project I.D. 4140-17-71**

Highway/Street: CTH B  
Termini/Location: Little Harbor Dr. – Pebble Beach, CTH G (CTH B – East Shore Dr)  
County: Door  
Length: 4.3 miles  
Project Type: AUP road reconstruction  
Urban and/or Rural: Rural  
Traffic Control: Open to local traffic

Letting Date: November 25, 2003

Anticipated Construction Cost: \$500,000 - \$749,999

Major Items of Work: Grading, base course, culverts, construction staking, asphaltic pavement

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Project Manager Required: One project leader

Support Staff Required: Staking crew as needed

Anticipated Number:

Required Certification: Aggregate tech

Duties: Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

## CONSULTANT PACKAGE NO. 28

**Project I.D.**                    **1470-15-71**  
Highway/Street:            STH 42  
Termini/Location:        Kewaunee – Algoma (Duvall St. – CTH K)  
County:                    Kewaunee County  
Length:                    9.21  
Project Type:              Mill and resurface  
Urban and/or Rural:      Rural  
Traffic Control:          Open to traffic

Letting Date:              June 8, 2004

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work: Milling asphaltic pavement, asphaltic pavement overlay

Complexity Level:            Low

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:      General inspection staff  
Anticipated Number            1  
Required Certification:        Aggregate technician  
Duties:                        Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.



## CONSULTANT PACKAGE NO. 29

**Project I.D. #1            1470-12 -71**

Highway/Street:        STH 42, City of Algoma  
Termini/Location:     CTH K – Greenfield Ave.  
County:                Kewaunee  
Length:                1.99  
Project Type:          Downtown pavement replacement and pavement rehabilitation  
Urban and/or Rural:    Urban  
Traffic Control:        Road detoured

Letting Date:           January 13, 2004

Anticipated Construction Cost:        \$2,000,000 - \$2,999,999

**Project I.D. # 2            1470-12-72**

Highway/Street:        STH 42, City of Algoma  
Termini/Location:     Ohio St. – Greenfield Ave  
County:                Kewaunee  
Length:                NA  
Project Type:          Enhancements  
Traffic Control:        NA

Letting Date:           January 13, 2004

Anticipated Construction Cost:        \$100,000 - \$249,999

Major Items of Work: Storm sewer, concrete pavement, curb and gutter, sidewalk, asphaltic pavement

Complexity Level:        High

Associated Contracts:

Restrictions:            None

Project Manager Required: Yes

Support Staff Required: Experienced urban construction staff  
Anticipated Number:     3  
Required Certification: Aggregate technician, pc concrete  
Duties:                    Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

## CONSULTANT PACKAGE NO. 30

**Project I.D.**                    **1440-09-71**  
Highway/Street:            STH 23  
Termini/Location:        WCL – CTH P  
County:                    Sheboygan  
Length:                    7.5 mi  
Project Type:              Resurface  
Urban and/or Rural:      Rural  
Traffic Control:          Under traffic  
Letting Date:              April 13, 2004

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work:            Asphaltic paving, crushed aggregate base course, salvaged asphaltic surface

Complexity Level:                Low

Associated Contracts:

Restrictions:                    None

Project Manager Required:    Yes

Support Staff Required:        Yes

Anticipated Number            1 (part time)

Required Certification:        Aggregate technician

Duties:                          Contract administration, inspection, and materials

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

## CONSULTANT PACKAGE NO. 31

**Project I.D.**                    **4213-05-71**  
Highway/Street:            CTH A  
Termini/Location:        CTH C- CTH J  
County:                    Sheboygan  
Length:                    2 mi  
Project Type:              Reconstruction  
Urban and/or Rural:      Rural  
Traffic Control:          Open to local traffic  
Letting Date:              March 25, 2004

Anticipated Construction Cost:        \$500,000 - \$749,999

Major Items of Work: Grading, base course

Complexity Level:            Low

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:      No

Anticipated Number        0

Required Certification:      None

Duties:                      Contract administration, inspection

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

## CONSULTANT PACKAGE NO. 32

**Project I.D.**                    **4540-14-71**  
Highway/Street:            STH 32  
Termini/Location:        CTH G – STH 28  
County:                    Sheboygan  
Length:                    9.78  
Project Type:              Reconstruction  
Urban and/or Rural:      Rural  
Traffic Control:          Open to traffic

Letting Date:              May 11, 2004

Anticipated Construction Cost:        \$3,000,000 - \$3,999,999

Major Items of Work: Grading, base course, culverts, asphaltic paving

Complexity Level:            Medium

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:      Yes

Anticipated Number        3

Required Certification:      Aggregate technician 1, PCC technician

Duties:                      Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

## CONSULTANT PACKAGE NO. 33

**Project I.D.**                    **4269-01-71**  
Highway/Street:            CTH O  
Termini/Location:        Town of Sheboygan Falls, Sheboygan River Bridge  
County:                    Sheboygan  
Length:                    NA  
Project Type:              Structure replacement  
Urban and/or Rural:      Rural  
Traffic Control:          Closed

Letting Date:              March 9, 2004

Anticipated Construction Cost:        \$250,000 - \$499,999

Major Items of Work: Concrete bridge, grading, base course, asphalt paving

Complexity Level:            Low

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:      Yes  
Anticipated Number:        one part time  
Required Certification:      PCC technician, aggregate technician  
Duties:                        Contract administration, inspection, material testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

## CONSULTANT PACKAGE NO. 34

**Project I.D.**                    **1440-10-71**  
Highway/Street:            STH 23  
Termini/Location:        Coary Lane – CTH OJ  
County:                    Sheboygan  
Length:                    2.66 mi  
Project Type:              Add lanes  
Urban and/or Rural:      Rural  
Traffic Control:          Limited, parallel to live traffic

Letting Date:              February 10, 2004

Anticipated Construction Cost:      \$4,000,000 - \$4,999,999

Major Items of Work: Grading, structures,

Complexity Level:            High

Associated Contracts:        None

Restrictions:                None

Project Manager Required:    Yes

Support Staff Required:      Yes

Anticipated Number        3

Required Certification:      PCC technician

Duties:                      Contract administration, inspection, material testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

## CONSULTANT PACKAGE NO. 35

**Project I.D. #1            4316-07-71**

Highway/Street:    CTH T, Town of Franklin  
Termini/Location:   Kossuth Branch River Bridge  
County:             Manitowoc  
Length:              NA  
Project Type:        Structure replacement  
Urban and/or Rural:   Rural  
Traffic Control:     Closed

Letting Date:        April 13, 2004

Anticipated Construction Cost:        \$250,000 - \$499,999

**Project I.D. #2            4319-01-71**

Highway/Street:    Quarry Rd. Bridge and Approaches  
Termini/Location:   Town of Eaton, Manitowoc River  
County:             Manitowoc  
Length:              NA  
Project Type:        Structure replacement  
Traffic Control:     Closed

Letting Date:        April 13, 2004

Anticipated Construction Cost:        \$500,000 - \$749,999

Major Items of Work:            PCC bridge, grading, base course, asphaltic pavement

Complexity Level:                Medium

Associated Contracts:

Restrictions:                      None

Project Manager Required:    Yes

Support Staff Required:        Yes

Anticipated Number              1

Required Certification:        PCC technician, Aggregate technician

Duties:                              Contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.

## CONSULTANT PACKAGE NO. 36

**Project I.D.**                    **4991-00-78**  
Highway/Street:            Custer St., City of Manitowoc  
Termini/Location:        Alverno Rd. – CTH R  
County:                    Manitowoc  
Length:                    1.5  
Project Type:              Reconstruction  
Urban and/or Rural:      Urban  
Traffic Control:          Open to local traffic

Letting Date:              March 9, 2004

Anticipated Construction Cost:        \$1,000,000 - \$1,999,999

Major Items of Work: Grading, base course, concrete curb and gutter, asphaltic pavement

Complexity Level:                    Medium

Associated Contracts:                None

Restrictions:                        None

Project Manager Required:        Yes

Support Staff Required:            Yes

Anticipated Number                1

Required Certification:            Aggregate technician, PCC technician

Duties:                                contract administration, inspection, materials testing

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630.



## CONSULTANT PACKAGE NO. 37

<b>Project I.D.</b>	<b>0691-03-20</b>
Highway/Street:	Not Applicable
Termini/Location:	Not Applicable
County:	District 3
Length:	Not Applicable
Project Type:	<b>Full Service Construction Master Contract</b>
Urban and/or Rural:	Urban and/or Rural
Traffic Control:	Not Applicable

Anticipated Master Contract Cost: \$300,000

Major Items of Work: Varies by Project.

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.

## CONSULTANT PACKAGE NO. 38

<b>Project I.D.</b>	<b>0691-03-21</b>
Highway/Street:	Not Applicable
Termini/Location:	Not Applicable
County:	District 3
Length:	Not Applicable
Project Type:	<b>Full Service Construction Master Contract</b>
Urban and/or Rural:	Urban and/or Rural
Traffic Control:	Not Applicable

Anticipated Master Contract Cost: \$300,000

Major Items of Work: Varies by Project.

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.

## CONSULTANT PACKAGE NO. 39

<b>Project I.D.</b>	<b>0691-03-22</b>
Highway/Street:	Not Applicable
Termini/Location:	Not Applicable
County:	District 3
Length:	Not Applicable
Project Type:	<b>Full Service Construction Master Contract</b>
Urban and/or Rural:	Urban and/or Rural
Traffic Control:	Not Applicable

Anticipated Master Contract Cost: \$300,000

Major Items of Work: Varies by Project.

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.

## CONSULTANT PACKAGE NO. 40

<b>Project I.D.</b>	<b>0691-03-23</b>
Highway/Street:	Not Applicable
Termini/Location:	Not Applicable
County:	District 3
Length:	Not Applicable
Project Type:	<b>Full Service Construction Master Contract</b>
Urban and/or Rural:	Urban and/or Rural
Traffic Control:	Not Applicable

Anticipated Master Contract Cost: \$300,000

Major Items of Work: Varies by Project.

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.

## CONSULTANT PACKAGE NO. 41

<b>Project I.D.</b>	<b>0691-03-24</b>
Highway/Street:	Not Applicable
Termini/Location:	Not Applicable
County:	District 3
Length:	Not Applicable
Project Type:	<b>Full Service Construction Master Contract</b>
Urban and/or Rural:	Urban and/or Rural
Traffic Control:	Not Applicable

Anticipated Master Contract Cost: \$300,000

Major Items of Work: Varies by Project.

Complexity Level: Low

Associated Contracts: Work orders will be written against this Master Contract based on district project needs until March 1, 2005.

Restrictions: Not Applicable

Project Manager Required: Varies, depending on project.

Support Staff Required: Varies, depending on project.

Anticipated Number: Varies, depending on project.

Required Certification: Aggregate, Concrete, Asphalt Density, and Sampling

Duties: Inspection, staking, materials testing, record keeping, preparing pay estimates, utility coordination, and finals measurement.

For more information, contact: Tammy Gorzlancyk, Consultant Coordinator (920) 492-2398.