

2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT

SOUTHEAST REGION

CONSULTANT PACKAGE SE 01

Project I.D. #1 **3190-09-71**
Highway/Street: STH 36
Termini/Location: STH 120 to Westridge Avenue
County: Walworth and Racine
Length: 6.31 miles
Project Type: Resurfacing, bridge overlay.
Urban and/or Rural: Urban
Traffic Control: Open to traffic with flagging, detour for reconstruction area.

Letting Date: September 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Common excavation, asphaltic surface milling, mill and relay, HMA pavement, bridge overlay, base aggregate, ancillary concrete, culvert replacement, pavement marking

Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday Work Restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Highway Technician Certification Program for aggregate and concrete
Duties: Assistant engineer; inspection; materials testing, sampling, and acceptance; project documentation; etc.

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 02

Project I.D. #1 **1320-04-61**
Highway/Street: STH 11
Termini/Location: I-43 to STH 120
County: Walworth County
Length: 5.45 Miles
Project Type: Resurfacing
Urban and/or Rural: Rural
Traffic Control: Road Closed (local traffic only) – Detour

Letting Date: November 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: 1,000,000-1,999,999

Major Items of Work: Milling, HMA pavement, asphalt base patching, joint crack repair, beam guard adjustments, pavement marking, signing, and culvert repairs
Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday Work Restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate and Materials sampling
Duties: Construction administration, inspection, materials testing and construction finals

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 03

Project I.D. #1 **2810-04-70**
Highway/Street: STH 164
Termini/Location: STH 36 to N. Co. Line
County: Racine
Length: 5.08 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed - Detour

Letting Date: November 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Major Items of Work: Mill and relay HMA Pavement, earthwork, geogrid, base aggregate
 dense, curb & gutter, storm sewer, pavement marking, signing, electrical,
 beam guard, & landscaping
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work, fish spawning, and school year restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: Aggregate, concrete, and sampling
Duties: Earthwork GPS Survey and Final Earthwork Quantity Computations,
 Inspection, Material Testing, Training WisDOT Entry Engineers,
 Construction Finals

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 04

Project I.D. #1 **2025-13-70**
Highway/Street: STH 190, Capitol Drive
Termini/Location: STH 16 to Five Fields Road
County: Waukesha
Length: 2.19 miles
Project Type: Resurface
Urban and/or Rural: Urban
Traffic Control: Open to traffic. Night work expected.

Letting Date: December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Diamond grinding, base patching, joint repair, asphalt overlay and ancillary concrete.
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Work Restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 2-3

Required Certification: Highway Technician Certification Program for aggregate and concrete
Duties: Assistant engineer; inspection; materials testing, sampling, and acceptance; project documentation; etc.

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 05

Project I.D. #1 **2140-10-70**
Highway/Street: STH 181, Wauwatosa Road
Termini/Location: Western Road to Bridge Road
County: Ozaukee
Length: 0.51 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road closed with detour route CTH C - CTH Y - STH 60

Letting Date: December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$3,000,000 - \$3,999,999

Major Items of Work:
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2.5 to 3

Required Certification: PCC, Asphalt and Aggregate
Duties: Construction management & Inspection

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 06

Project I.D. #1 **3110-05-70**
Highway/Street: STH 59
Termini/Location: Oakridge Dr – CTH X
County: Waukesha
Length: 6.5 miles
Project Type: Resurface
Urban and/or Rural: Rural
Traffic Control: Project will be constructed under traffic with flagging

Letting Date: December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000 - \$2,999,999

Major Items of Work: Base aggregate, grading/earthwork, mill & relay asphaltic pavement, HMA pavement, PMA bridge deck overlay, concrete curb and gutter, beam guard, rumble strips, and pavement marking.

Complexity Level: Low
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1

Required Certification: AGGTEC-1, PCCTEC-1
Duties: Inspection, materials testing

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 07

Project I.D. #1 1228-26-70

Highway/Street: I-43/I-94
Termini/Location: National Ave to Menomonee River
County: Milwaukee
Length: 3.86 Miles
Project Type: Deck overlay and resurfacing
Urban and/or Rural: Urban
Traffic Control: Staged closure, traffic switches

Letting Date: February 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$30,000,000 to \$35,000,000

Project I.D. #2 1228-25-70

Highway/Street: I-43/I-94
Termini/Location: National Ave to Menomonee River
County: Milwaukee
Length: 3.86 Miles
Project Type: Bridge deck replacement and structure painting
Urban and/or Rural: Urban
Traffic Control: Staged closure

Letting Date: May 13, 2014

Field Rate Accounting Required: No
Anticipated Construction Cost: \$15 Million and more

Major Items of Work: Bridges deck overlays, bridge deck replacements, median shoulder reconstruction, mill and overlay and bridge painting.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: Holiday work restrictions and Summerfest restrictions.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 35
Required Certification: PCC, Aggregate sampling, HMA Nuclear Density.
Duties: Inspection duties, reporting, records documentation, materials documentation and testing, measurement of quantities.

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 08

Project I.D. #1 **2810-02-71**
Highway/Street: STH 164
Termini/Location: 1.2 Miles South of Big Bend
County: Waukesha
Length: 0.05 miles
Project Type: Culvert replacement – box culvert
Urban and/or Rural: Rural
Traffic Control: Road closed - detour

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000 - \$499,999

Major Items of Work: Excavation/grading, box culvert construction, PCC pavement, earthwork,
base aggregate dense, pavement marking and signing, and landscaping
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Aggregate, Concrete, and Sampling
Duties: Construction Administration, Inspection, Materials Testing, Training
WisDOT Staff on Box Culvert Construction Inspection, and Construction
Finals

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 09

Project I.D. #1 **2810-06-70**
Highway/Street: STH 164
Termini/Location: Henneberry Avenue to IH 43
County: Waukesha
Length: 2.14 miles
Project Type: Reconstruction & Rehabilitation
Urban and/or Rural: Both
Traffic Control: Road closed - detour

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000 - \$4,999,999

Major Items of Work: Mill, pulverize and relay HMA pavement, PCC pavement, earthwork, breaker run, base aggregate dense, curb and gutter, storm sewer, concrete sidewalk and steps, pavement marking and signing, electrical, beam guard, and landscaping
Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday work restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2

Required Certification: Aggregate, Concrete, and Sampling
Duties: Construction Administration, Inspection, Materials Testing, and Construction Finals

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 10

Project I.D. #1 **2265-03-76**
Highway/Street: S 27th St
Termini/Location: College Ave to Howard Ave (W. Side)
County: Milwaukee
Length: 3.02 miles
Project Type: Street Lighting
Urban and/or Rural: Urban
Traffic Control: Road open during construction

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$750,000-\$999,999

Major Items of Work: Street lighting, landscaping and traffic control
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: Holiday restrictions

Construction Leader Required: Yes
Construction Support Staff Required: No
Anticipated Number: 0

Required Certification: Concrete
Duties: Construction Administration, Electrical Inspection and Construction Finals

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 11

Project I.D. #1 1090-19-72

Highway/Street: IH 43, Rock Freeway (North Bound)
Termini/Location: STH 83 to STH 164
County: Waukesha
Length: 6.832 Miles
Project Type: Rehabilitation (Pavement & Structures)
Urban and/or Rural: Both
Traffic Control: Construction Staging: Crossover with 2 lanes of traffic in each direction.
 Outside crossover areas, two-lane traffic will be maintained for peak hour
 travel & single lane closures during off peak hours.

Letting Date: September 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$12,500,000 - \$14,999,999

Major Items of Work: Grading, Removing Asphaltic Surface Milling, Rubblizing, Concrete
 Barrier Wall, Concrete Base Patching, HMA Pavement,
 Structures: B-67-120, B-67-124, B-67-126, B-67-128, B-67-132
 (Widening/Redecking/Super Structure Replacement/Painting).

Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Restrictions & Special Events

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 5

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling & Bridge Painting
Duties: Public Involvement, Inspection & Material Testing

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SE 12

Project I.D. #1 **1411-03-70**
Highway/Street: STH 33, Washington Street
Termini/Location: US 41 to CTH Z
County: Washington
Length: 4.66 miles
Project Type: Recondition
Urban and/or Rural: Rural
Traffic Control: Open to traffic using staged construction

Letting Date: December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Major Items of Work: Removals, grading, marsh excavation, select borrow, base aggregate, HMA pavement, concrete pavement, concrete curb and gutter, storm sewer, culverts, erosion control, permanent signing, traffic control, pavement markings, restoration, and all incidental items necessary to complete the work

Complexity Level: Medium
Associated Contracts: None
Restrictions: Holiday Work Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3

Required Certification: Highway Technician Certification Program for aggregate and concrete
Duties: Assume duties of project/construction engineer; inspection; materials testing, sampling, and acceptance; project documentation; etc.

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SEF 01

Project I.D. #1 1030-11-77

Highway/Street: STH 20 to CTH K – East Frontage Roads
Termini/Location: IH 94 – Village of Mt. Pleasant & Village of Caledonia
County: Racine
Length: 2.60 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed with detour on West Frontage Road

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000-\$4,999,999

Project I.D. # 2 1030-11-78

Highway/Street: STH 20 to CTH K – West Frontage Roads
Termini/Location: IH 94 – Town of Yorkville & Town of Raymond
County: Racine
Length: 2.62 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed with detour on East Frontage Road

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$4,000,000-\$4,999,999

Project I.D. # 3 1030-11-70

Highway/Street: CTH K Interchange – East Frontage Road and Local Roads
Termini/Location: IH 94 – Village of Caledonia
County: Racine
Length: 1.01 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed with detour on West Frontage Road

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. # 4 1030-11-74

Highway/Street: CTH K Interchange – West Frontage Road and Local Roads
Termini/Location: IH 94 – Town of Raymond
County: Racine
Length: 1.16 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed with detour on East Frontage Road

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Project I.D. # 5 1030-25-77
Highway/Street: CTH K to CTH G – East Frontage Road
Termini/Location: IH 94 – Village of Caledonia
County: Racine
Length: 1.02 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed with detour on West Frontage Road

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$1,000,000-\$1,999,999

Project I.D. # 6 1030-25-78
Highway/Street: CTH K to CTH G – West Frontage Road
Termini/Location: IH 94 – Town of Raymond
County: Racine
Length: 1.17 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed with detour on East Frontage Road

Letting Date: January 8, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$2,000,000-\$2,999,999

Major Items of Work: Removals, Grading, Base Aggregate, Concrete Pavement, HMA Pavement, Curb & Gutter, Sidewalk, Storm Sewer, Culverts, Erosion Control, Permanent Signing, Traffic Control, Pavement Markings
Complexity Level: Medium
Associated Contracts: None
Restrictions: Completion Date, Holiday Restrictions, Fish Spawning Work Restrictions

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 5-6

Required Certification: Concrete, Aggregate
Duties: Construction Management, Materials Testing, Inspection

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SEF 02

Project I.D. #1 **1030-20-82**
Highway/Street: Rawson Avenue Interchange and Ramps
Termini/Location: IH 94
County: Milwaukee County
Length: 1.5 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged Closure, Self Propelled Modular Transport

Letting Date: December 11, 2012

Field Rate Accounting Required: Yes
Anticipated Construction Cost: \$7,500,000 - \$9,999,999

Project I.D. #2 **1030-26-71**
Highway/Street: Ryan Rd Interchange
Termini/Location: Bridges for future ramp alignment
County: Milwaukee County
Length: 0.5 miles
Project Type: Bridge Reconstruction
Urban and/or Rural: Urban
Traffic Control: Staged Closures

Letting Date: November 13, 2012

Field Rate Accounting Required: Yes
Anticipated Construction Cost: \$1,000,000 - \$1,999,999

Major Items of Work: New Bridge Construction, Self Propelled Modular Transport (SPMT), Traffic Control, Bridge Demolition, pavement removals, grading, storm sewers, removing asphaltic surface milling, HPC concrete pavement, curb and gutter, and CSD aesthetic treatments.

Complexity Level: High

Associated Contracts: None

Restrictions: Holiday Work Restrictions, Rawson Avenue Interchange Feb 2013 Ryan Rd Ramp Bridges March 2013

Construction Leader Required: No
Construction Support Staff Required: Yes
Anticipated Number: 6

Required Certification: PCC, Aggregate sampling, HMA Density testing, Dynamic Pile support and analysis,

Duties: Construction Management, Inspection, Materials Testing

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor

CONSULTANT PACKAGE SEF 04

Project I.D. #1 1030-24-81
Highway/Street: STH 11 Interchange- Access Road Reconstruction
Termini/Location: IH 94 - Village of Mt. Pleasant
County: Racine
Length: 0.106 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed Open to Traffic

Letting Date: March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$250,000-499,999

Project I.D. # 2 1030-24-76
Highway/Street: STH 11 Interchange - Frontage Road Grading
Termini/Location: IH 94 – Town of Yorkville & Village of Mt. Pheasant
County: Racine
Length: 0.502 miles
Project Type: New Construction
Urban and/or Rural: Rural
Traffic Control: Minimal

Letting Date: April 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$500,000-\$749,000

Project I.D. # 3 1030-24-80
Highway/Street: CTH KR to STH 11 – Box Culvert Extension
Termini/Location: IH 94 – Village of Mt. Pheasant
County: Racine
Length: 0 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Frontage Road Shoulder Closure

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: \$100,000-\$249,000

Major Items of Work: Common Excavation, Borrow Excavation, Curb & Gutter, Concrete Masonry,
Asphalt Pavement
Complexity Level: Low
Associated Contracts: None
Restrictions: Working Days, Holiday Restrictions, Fish Spawning Work Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Concrete Aggregate
Duties: Construction Management, Inspection

For more information, contact: [Deb Evers](#), Consultant Unit Supervisor